SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER  : 140 CONTRACT ID : R -31220-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 12.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 8,250.000 SYS
14 202-02278 CURB, CONCRETE, REMOVE 3,450.000 LET
15 202-03875 CONCRETE STEPS, REMOVE 46.000 EACH
16 202-06541 REMOVE 5.000 EACH
17 202-06541 REMOVE 7.000 EACH
18 202-11979 WATER SYSTEM, ABANDON LUMP LUMP
19 202-52710 SIDEWALK, CONCRETE, REMOVE 132.000 SYS
20 202-90747 RETAINING WALL, REMOVE 140.000 LFT
21 202-91385 INLET, REMOVE 13.000 EACH
22 202-93047 MANHOLE, REMOVE 23.000 EACH
23 202-96133 PIPE, REMOVE 122.000 LFT
24 203-02000 EXCAVATION, COMMON 606.000 cyYs
25 205-06933 TEMPORARY INLET PROTECTION 66.000 EACH
26 205-06937 TEMPORARY SILT FENCE 7,040.000 LFT
27 205-09543 NO 2 STONE 100.000 TON
28 207-08264 SUBGRADE TREATMENT, TYPE II 1,090.000 SYS
29 207-09934 SUBGRADE TREATMENT, TYPE IB 13,702.000 SYS
30 211-02050 B BORROW 5,700.000 cvYs
31 211-09265 STRUCTURAL BACKFILL, TYPE 2 5,509.000 cys
32 213-09270 FLOWABLE BACKFILL, REMOVABLE 30.000 cYs
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,314.000 TON
34 303-07449 COMPACTED AGGREGATE, NO. 73 61.000 TON
35 304-07490 HMA PATCHING, TYPE B 21.000 TON
36 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,222.000 SYS
37 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 782.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,135.000 TON
39 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,362.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 3,741.000 LFT
41  401-10259 JOINT ADHESIVE, INTERMEDIATE 3,375.000 LFT
42 401-11785 LIQUID ASPHALT SEALANT 3,741.000 LET
43 406-05520 ASPHALT FOR TACK COAT 4.900 TON
44 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 224.000 SYS
45 604-06070 SIDEWALK, CONCRETE 2,592.000 SYS
46  604-07900 CURB RAMP, CONCRETE, F 44.000 SYS
47  604-07900 CURB RAMP, CONCRETE, F 20.000 SYS
48 604-07901 CURB RAMP, CONCRETE, G 196.000 SYS
49 604-07903 CURB RAMP, CONCRETE, K 45.000 SYS



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 140 CONTRACT ID : R -31220-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 604-44251 STEPS, CONCRETE 103.000 CYs
51 604-95344 HAND RAIL, PEDESTRIAN 181.000 LFT
52 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 4,907.000 LET
53 605-52807 CURB AND GUTTER, COMBINED 25.000 LET
54 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 1,249.000 LET
55 610-07487 HMA FOR APPROACHES, TYPE B 516.000 TON
56 610-0844¢6 PCCP FOR APPROACHES, 6 IN 869.000 SYS
57 610-09108 PCCP FOR APPROACHES, 9 IN 257.000 SYS
58 615-06490 RIGHT OF WAY MARKER 12.000 EACH
59 615-06505 MONUMENT, B 11.000 EACH
60 616-02320 GEOTEXTILES 30.000 SYS
61 616-05688 RIPRAP, CLASS 1 30.000 TON
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
63 621-06545 FERTILIZER 0.700 TON
64 621-06557 SEED MIXTURE, T 507.000 LBS
65 621-06565 MULCHING MATERIAL 8.500 TON
66 621-06567 WATER 414.000 kGAL
67 621-06575 SODDING, NURSERY 8,205.000 SYS
68 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
69 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
70 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
71 628-09402 FIELD OFFICE, B 12.000 MOS
72 628-11729 CELLULAR TELEPHONE TYPE A 4.000 EACH
73 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
74  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
75 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 48.000 MOS
76 702-90915 CONCRETE, CLASS A 3.600 CYs
77 712-04784 STRUCTURE 1.000 EACH
78 712-04784 STRUCTURE 1.000 EACH
79 715-02185 WATER SERVICE LINE, 1.50 IN 50.000 LFT
80 715-02874 CURB STOP AND BOX 66.000 EACH
81 715-03053 METER PIT 64.000 EACH
82 715-04750 CORPORATION STOP 66.000 EACH
83 715-04836 GATE VALVE 8.000 EACH
84 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 566.000 LFT
85 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 3.000 LET
86 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 6,687.000 LET
87 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 895.000 LEFT
88 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 479.000 LEFT
89 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 552.000 LET
90 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 448.000 LEFT
91 715-05155 PIPE, TYPE 2 CIRCULAR 27 IN 617.000 LEFT
92 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 444,000 LFT
93 715-05163 PIPE, TYPE 2 CIRCULAR 60 IN 30.000 LET
94 715-05165 PIPE, TYPE 2 CIRCULAR 72 IN 689.000 LEFT
95 715-05408 PIPE SANITARY SEWER 8 IN 1,241.000 LEFT
96 715-05409 PIPE SANITARY SEWER 10 IN 299.000 LEFT
97 715-05411 PIPE SANITARY SEWER 12 IN 851.000 LEFT

98 715-05412 PIPE SANITARY SEWER 15 IN 1,150.000 LEFT
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CALL ORDER : 140 CONTRACT ID R -31220-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 715-05415 PIPE SANITARY SEWER 24 IN 647.000 LFT
100 715-05415 PIPE SANITARY SEWER 24 IN 7.000 LET
101 715-05711 PIPE SANITARY SEWER 6 IN 35.000 LET
102 715-05712 PIPE SANITARY SEWER 16 IN 40.000 LET
103 715-07794 WATER MAIN CONNECTIONS 2.000 EACH
104 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 45.000 TON
105 715-08655 PIPE END SECTION, DIA 72" 1.000 EACH
106 715-09064 VIDEO INSPECTION FOR PIPE 4,956.000 LET
107 715-09843 BYPASS PUMPING LUMP LUMP
108 715-11571 WATER MAIN, DUCTILE IRON 8 IN 3,846.000 LEFT
109 715-11961 PIPE, TYPE 2 DEFORMED MIN AREA 29.5 SFT 233.000 LEFT
110 715-39035 PIPE SANITARY SEWER 21 IN. 39.000 LEFT
111 715-40000 PIPE SANITARY SEWER, 4 IN. 5.000 LFT
112 715-91739 WATER SERVICE LINE, 0.75 IN 1,463.000 LEFT
113 715-92253 SEWER, SANITARY LATERAL, RECONNECT 51.000 EACH
114 715-94780 WATER MAIN, DUCTILE IRON, 6 IN 98.000 LET
115 715-95866 GATE VALVE, 6 IN. 1.000 EACH
116 715-98265 WATER MAIN, DUCTILE IRON, 4 IN 77.000 LFT
117 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
118 718-52610 AGGREGATE FOR UNDERDRAINS 602.000 CYS
119 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,584.000 SYS
120 720-03194 MANHOLE 1.000 EACH
121 720-11756 MANHOLE INTERIOR PROTECTIVE COATING 2.000 EACH
122 720-45075 INLET, R13 2.000 EACH
123 720-45410 MANHOLE, C4 18.000 EACH
124 720-45410 MANHOLE, C4 16.000 EACH
125 720-45410 MANHOLE, C4 1.000 EACH
126 720-45415 MANHOLE, D4 2.000 EACH
127 720-45425 MANHOLE, F4 1.000 EACH
128 720-45430 MANHOLE, G4 1.000 EACH
129 720-91110 MANHOLE, N4 3.000 EACH
130 720-91742 FIRE HYDRANT 8.000 EACH
131 720-91973 MANHOLE, H4 10.000 EACH
132 720-95422 MANHOLE, J4 20.000 EACH
133 720-98174 INLET, B15 56.000 EACH
134 720-98555 INLET, C15 8.000 EACH
135 720-98869 MANHOLE, L4, MODIFIED 1.000 EACH
136 721-09548 AUTOMATIC DRAINAGE GATE 1.000 EACH
137 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
138 801-06625 DETOUR ROUTE MARKER ASSEMBLY 52.000 EACH
139 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
140 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
141 801-06775 MAINTAINING TRAFFIC LUMP LUMP
142 801-07118 BARRICADE, III-A 516.000 LEFT
143 801-07119 BARRICADE, III-B 72.000 LEFT
144 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 563.000 LEFT
145 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 26.000 LEFT
146 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 356.000 SET
147 802-91122 SIGN, GROUND MOUNTED, RESET 13.000 EACH
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CALL ORDER  : 140 CONTRACT ID : R -31220-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 2.000 EACH
149 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 16.000 EACH
150 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 840.000 LET
151 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 3,495.000 LET
152 807-11962 LUMINAIRE, ROADWAY, LED, 185 WATT 16.000 EACH
153 807-11978 LIGHT POLE, 36 FT E.M.H., 1.0 FT MAST ARM, ANCHOR BASE 16.000 EACH
154 807-86805 SERVICE POINT, I 1.000 EACH
155 807-86910 CONNECTOR KIT, UNFUSED 16.000 EACH
156 807-86915 CONNECTOR KIT, FUSED 16.000 EACH
157 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 43.000 EACH
158 807-86935 INSULATION LINK, WATERPROOFED 35.000 EACH
159 807-87556 WIRE, TW/THW, NO 10 COPPER STRANDED 2,160.000 LET
160 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 83.000 LET
161 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 5,811.000 LET
162 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 202.000 LET
163 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,548.000 LET

164 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 86.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -31536-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
13 202-93615 CONCRETE, REMOVE 17.000 SYS
14 202-96133 PIPE, REMOVE 26.000 LFT
15 203-02000 EXCAVATION, COMMON 599.000 cyYs
16 203-02070 BORROW 1,066.000 cys
17 203-51223 EXCAVATION, WATERWAY 144.000 CYS
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 28.000 TON
19 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
20 205-06934 TEMPORARY MULCH 2.300 TON
21 205-06937 TEMPORARY SILT FENCE 110.000 LFT
22 205-09543 NO 2 STONE 165.000 TON
23 205-11586 TEMPORARY FILTER STONE 2.100 TON
24 205-11587 TEMPORARY GEOTEXTILE 325.000 SYS
25 205-11591 TEMPORARY SEED MIXTURE 274.000 LBS
26 207-08204 SUBGRADE TREATMENT, TYPE IT 198.000 SYS
27 207-09934 SUBGRADE TREATMENT, TYPE IB 1,544.000 SYS
28 211-02050 B BORROW 206.000 cyYs
29 211-09264 STRUCTURAL BACKFILL, TYPE 1 42.000 CYS
30 211-09265 STRUCTURAL BACKFILL, TYPE 2 902.000 CYS
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 292.000 TON
32 303-01180 COMPACTED AGGREGATE, NO. 53 407.000 TON
33 304-07490 HMA PATCHING, TYPE B 8.000 TON
34 306-08042 MILLING, SCARIFICATION 3,145.000 SYS
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 371.000 TON
37 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 256.000 TON
38 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 75.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 2,792.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 919.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 2,792.000 LFT
42 406-05521 ASPHALT FOR TACK COAT 5,173.000 SYS
43 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
44 601-02241 GUARDRAIL, REMOVE 444,000 LFT
45 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
46 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 487.500 LFT
48 610-07487 HMA FOR APPROACHES, TYPE B 49.000 TON
49 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
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CALL ORDER : 150 CONTRACT ID R -31536-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 615-06490 RIGHT OF WAY MARKER 12.000 EACH
51 615-06505 MONUMENT, B 2.000 EACH
52 616-02320 GEOTEXTILES 716.000 SYS
53 616-05688 RIPRAP, CLASS 1 155.000 TON
54 616-06405 RIPRAP, REVETMENT 225.000 TON
55 616-06451 RIPRAP, UNIFORM 79.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
57 621-02770 EROSION CONTROL BLANKET 683.000 SYS
58 621-06559 MULCHED SEEDING, R 3,767.000 SYS
59 621-06567 WATER 2.000 kGAL
60 621-06574 SODDING 427.000 SYS
61 628-09402 FIELD OFFICE, B 20.000 MOS
62  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 20.000 MOS
63 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
64 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
65 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
66 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
67 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 40.000 MOS
68 702-04325 TEMPORARY SHORING LUMP LUMP
69 714-11957 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 114.000 LET
70 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 121.000 LET
71  715-46010 PIPE END SECTION, DIA 18" 3.000 EACH
72 720-45030 INLET, E7 1.000 EACH
73 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
74 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,590.000 LET
76 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 24.000 LET
77 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07118 BARRICADE, III-A 24.000 LET
81 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 435.000 LET
82 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 36.000 LET
83 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 24.000 LET
84 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
85 805-01842 HANDHOLE, SIGNAL, TYPE 1 2.000 EACH
86 805-06595 CONDUIT, PVC, 2 IN 450.000 LET
87 805-11744 HANDHOLE SIGNAL, TYPE 2 1.000 EACH
88 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 975.000 LET
89 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 650.000 LET
90 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
91 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 175.000 LET
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,935.000 LET
93 808-06716 LINE, REMOVE 1,935.000 LFT
94 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,090.000 LET
95 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 48.000 LET
96 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
97 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 18.000 EACH
98 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -31649-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-52710 SIDEWALK, CONCRETE, REMOVE 3.000 SYS
12 203-02000 EXCAVATION, COMMON 980.000 cys
13 203-02070 BORROW 365.000 cyYs
14 205-03371 SEDIMENT, REMOVE 194.000 CYS
15 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,822.000 LFT
17 205-09543 NO 2 STONE 47.000 TON
18 205-11587 TEMPORARY GEOTEXTILE 70.000 SYS
19 207-08204 SUBGRADE TREATMENT, TYPE IT 543.000 SYS
20 207-08268 SUBGRADE TREATMENT, TYPE IV 6,790.000 SYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 523.000 CYS
22 214-07202 GEOGRID, TYPE IA 22.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 807.000 TON
24 303-07449 COMPACTED AGGREGATE, NO. 73 17.000 TON
25 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 50.000 TON
26 304-07494 WIDENING WITH HMA, TYPE C 78.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN 733.000 SYS
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 218.000 TON
29  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 262.000 TON
30 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 420.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 513.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 193.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 513.000 LFT
34 406-05520 ASPHALT FOR TACK COAT 3.000 TON
35 502-06457 PCCP, 9 IN 496.000 SYS
36 503-05240 D-1 CONTRACTION JOINT 423.000 LET
37 605-06120 CURB, CONCRETE 377.000 LET
38 605-06140 CURB AND GUTTER, CONCRETE 985.000 LET
39 605-06205 CENTER CURB, B, CONCRETE 368.000 LET
40 605-97937 CURB AND GUTTER, ROLL CURB 419.000 LFT
41 610-07487 HMA FOR APPROACHES, TYPE B 236.000 TON
42 610-08446 PCCP FOR APPROACHES, 6 IN 35.000 SYS
43 610-09108 PCCP FOR APPROACHES, 9 IN 80.000 SYS
44 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
45 615-06490 RIGHT OF WAY MARKER 13.000 EACH
46 615-06505 MONUMENT, B 4.000 EACH
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48 621-06557 SEED MIXTURE, T 90.000 LBS
49 621-06565 MULCHING MATERIAL 1.000 TON
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CALL ORDER : 160 CONTRACT ID : R -31649-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 621-06567 WATER 8.000 kGAL
51 621-06575 SODDING, NURSERY 1,547.000 SYS
52 621-90853 TAPPING SLEEVE WITH VALVE 4.000 EACH
53 628-09401 FIELD OFFICE, A 12.000 MOS
54 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
55 628-11977 COMPUTER SYSTEM 2.000 EACH
56 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 163.000 LET
57 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 100.000 LFT
58 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 566.000 LET
59 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 100.000 LET
60 715-07794 WATER MAIN CONNECTIONS 4.000 EACH
61 715-09064 VIDEO INSPECTION FOR PIPE 729.000 LET
62 715-92544 WATER MAIN, DUCTILE IRON, 12 IN 120.000 LET
63 720-45045 INLET, J10 2.000 EACH
64 720-45240 CATCH BASIN, J10 1.000 EACH
65 720-45340 CATCH BASIN, J10, MODIFIED 1.000 EACH
66 720-45410 MANHOLE, C4 3.000 EACH
67 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 2.000 LET
68 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 1.000 EACH
69 720-98174 INLET, B15 1.000 EACH
70 720-98687 CATCH BASIN, M10 2.000 EACH
71  720-99417 CATCH BASIN, C15 1.000 EACH
72 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 68.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07119 BARRICADE, III-B 192.000 LET
79 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 172.000 LET
80 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 144.000 LET
81 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
82 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 29.000 SFT
83 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 108.000 SFT
84 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 44.000 SFT
85 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 592.000 LET
86 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 63.000 LET
87 808-11650 LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. 48.000 LET
88 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 32.000 LET

89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 640.000 LFT



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 170 CONTRACT ID : R -31952-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 228.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-96133 PIPE, REMOVE 1,001.000 LET
16 203-02000 EXCAVATION, COMMON 9,156.000 CYs
17 203-02070 BORROW 4,413.000 CYS
18 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 9.000 EACH
19 205-03371 SEDIMENT, REMOVE 1,824.000 CYs
20 205-06930 SPLASHPAD 6.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
22 205-06936 TEMPORARY SEDIMENT TRAP 1,822.000 TON
23 205-06937 TEMPORARY SILT FENCE 1,662.000 LET
24 205-06938 TEMPORARY SLOPE DRAIN 88.000 LET
25 205-09543 NO 2 STONE 4,500.000 TON
26 206-51220 EXCAVATION, WET 18.000 CYS
27 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 57.000 CYS
28 207-08264 SUBGRADE TREATMENT, TYPE II 594.000 SYS
29 207-08268 SUBGRADE TREATMENT, TYPE IV 16,619.000 SYS
30 211-06467 AGGREGATE FOR END BENT BACKFILL 92.000 CYS
31 211-09264 STRUCTURAL BACKFILL, TYPE 1 301.000 CYs
32 211-09267 STRUCTURAL BACKFILL, TYPE 4 4.000 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,394.000 TON
34 302-07455 DENSE GRADED SUBBASE 68.000 CYS
35 303-01180 COMPACTED AGGREGATE, NO. 53 792.000 TON
36 303-07449 COMPACTED AGGREGATE, NO. 73 204.000 TON
37 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 TON
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,244.000 TON
39 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 1,662.000 TON
40 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,083.000 TON
41 401-10258 JOINT ADHESIVE, SURFACE 10,515.000 LET
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 10,515.000 LET
43 401-11785 LIQUID ASPHALT SEALANT 10,515.000 LET
44  406-05520 ASPHALT FOR TACK COAT 8.000 TON
45 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
46 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
47 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 3.000 EACH
48 601-02241 GUARDRAIL, REMOVE 563.000 LET
49 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -31952-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
51 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 112.500 LFT
52 602-06729 BARRIER DELINEATOR 4.000 EACH
53 605-06121 CURB, CONCRETE, B 145.000 LFT
54 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 220.000 SYS
55 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 190.000 SYS
56 610-07487 HMA FOR APPROACHES, TYPE B 351.000 TON
57 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
58 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
59 615-06490 RIGHT OF WAY MARKER 25.000 EACH
60 615-06505 MONUMENT, B 21.000 EACH
61 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
62 616-02320 GEOTEXTILES 1,355.000 SYS
63 616-06405 RIPRAP, REVETMENT 354.000 TON
64 616-06451 RIPRAP, UNIFORM 154.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
66 621-02770 EROSION CONTROL BLANKET 705.000 SYS
67 621-06545 FERTILIZER 2.000 TON
68 621-06553 SEED MIXTURE, R 578.000 LBS
69 621-06557 SEED MIXTURE, T 272.000 LBS
70 621-06565 MULCHING MATERIAL 14.000 TON
71 621-06567 WATER 5.000 kGAL
72  621-06574 SODDING 1,484.000 SYS
73  628-09402 FIELD OFFICE, B 12.000 MOS
74  628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
75 701-02938 CORED HOLE IN ROCK, 24 IN 24.000 LFT
76 701-09558 TEST PILE, INDICATOR, PRODUCTION 193.000 LFT
77 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
78 701-09739 PILE SHOE, HP 12 X 53 16.000 EACH
79 701-51195 PILE, STEEL H, HP 12 IN X 53 185.000 LEFT
80 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53 56.000 LFT
81 702-51005 CONCRETE, A, SUBSTRUCTURE 7.400 CYsS
82 702-51863 FIELD DRILLED HOLE IN CONCRETE 24.000 EACH
83 702-92857 CONCRETE, C, SUBSTRUCTURE 69.200 CYSs
84 703-06029 REINFORCING BARS, EPOXY COATED 86,990.000 LBS
85 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 322.000 EACH
86 704-51002 CONCRETE, C, SUPERSTRUCTURE 170.900 CYS
87 706-06344 RAILING, STEEL TS-1 75.000 LET
88 706-09960 RAILING, CONCRETE, FC 173.000 LEFT
89 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
90 707-11494 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN. X 48 IN. 258.000 LET
91 709-51821 SURFACE SEAL LUMP LUMP
92 709-51821 SURFACE SEAL LUMP LUMP
93 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 11.000 EACH
94 715-03584 SAFETY METAL END SECTION 4:1 DIA 18" 3.000 EACH
95 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 555.000 LEFT
96 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 77.000 LET
97 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 84.000 LEFT
98 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 80.000 LEFT
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CALL ORDER : 170 CONTRACT ID : R -31952-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
99 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 290.000 LET
100 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 70.000 LET
101 715-05407 PIPE, END BENT DRAIN, 6 IN 114.000 LFT
102 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
103 715-46005 PIPE END SECTION, DIA 15" 8.000 EACH
104 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
105 720-45251 CATCH BASIN, K10, MODIFIED 1.000 EACH
106 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
107 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 25.000 SFT
108 722-51842 BRIDGE DECK OVERLAY 378.000 SYS
109 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 3.000 CYS
110 722-51874 OVERLAY DAM 118.000 SFT
111 722-60824 SURFACE MILLING 228.000 SYS
112 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
113 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
114 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,885.000 LET
115 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 32.000 LET
116 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
117 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
118 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
119 801-06775 MAINTAINING TRAFFIC LUMP LUMP
120 801-07118 BARRICADE, III-A 180.000 LET
121 801-07119 BARRICADE, III-B 192.000 LET
122 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 120.000 LET
123 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 90.000 LET
124 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 137.000 LET
125 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 68.000 SFT
126 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,560.000 LET
127 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,640.000 LET
128 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 75.000 LET
129 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 52.000 LET
130 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
131 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH

132 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 440.000 LFT
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CALL ORDER : 180 CONTRACT ID : R -32464-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-91385 INLET, REMOVE 1.000 EACH
13 202-93047 MANHOLE, REMOVE 1.000 EACH
14 202-96133 PIPE, REMOVE 143.000 LFT
15 203-02000 EXCAVATION, COMMON 21,900.000 cyYs
16 203-02010 EXCAVATION, ROCK 6,895.000 cys
17 203-02070 BORROW 6,974.000 cyYs
18 203-02131 EXPLORATORY EXCAVATION 1,000.000 CYS
19 203-02132 EXPLORATORY DRILLING 300.000 LFT
20 203-02133 EXPLORATORY CORES 120.000 LET
21 205-06933 TEMPORARY INLET PROTECTION 51.000 EACH
22 205-06934 TEMPORARY MULCH 18.000 TON
23 205-06937 TEMPORARY SILT FENCE 3,831.000 LFT
24 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 320.000 LFT
25 205-11591 TEMPORARY SEED MIXTURE 1,078.000 LBS
26 207-08204 SUBGRADE TREATMENT, TYPE ITI 1,814.000 SYS
27 207-09935 SUBGRADE TREATMENT, TYPE IC 33,513.000 SYS
28 211-02050 B BORROW 46.000 cyYs
29 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,711.000 CYS
30 211-09268 STRUCTURAL BACKFILL, TYPE 5 20.000 CYS
31 213-09270 FLOWABLE BACKFILL, REMOVABLE 2.000 CYS
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,904.000 TON
33 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 145.000 TON
34 306-08034 MILLING, ASPHALT, 1 1/2 IN 134.000 SYS
35 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,566.000 TON
36 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 1,997.000 TON
37 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 625.000 TON
38 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,631.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 9,849.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 9,849.000 LFT
41 406-05520 ASPHALT FOR TACK COAT 10.000 TON
42 604-06070 SIDEWALK, CONCRETE 1,442.000 SYS
43 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
44 604-07901 CURB RAMP, CONCRETE, G 61.000 SYS
45 604-07903 CURB RAMP, CONCRETE, K 38.000 SYS
46 604-07904 CURB RAMP, CONCRETE, L 3.000 SYS
47 605-06120 CURB, CONCRETE 211.000 LFT
48 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 6,733.000 LFT
49 605-06255 CENTER CURB, D, CONCRETE 495.000 SYS
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CALL ORDER : 180 CONTRACT ID : R -32464-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 605-09131 CURB AND GUTTER TURNOUT CONCRETE 40.000 LEFT
51 606-07484 MILLED HMA CORRUGATIONS 1,899.000 LFT
52 607-06375 PAVED SIDE DITCH, J 1,705.000 LET
53 610-07487 HMA FOR APPROACHES, TYPE B 142.000 TON
54 610-09108 PCCP FOR APPROACHES, 9 IN 1,172.000 SYS
55 616-02320 GEOTEXTILES 14.000 SYS
56 616-06451 RIPRAP, UNIFORM 14.000 TON
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
58 621-06559 MULCHED SEEDING, R 15,940.000 SYS
59 621-06575 SODDING, NURSERY 1,450.000 SYS
60 628-09402 FIELD OFFICE, B 22.000 MOS
61 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
62 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
63 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
64 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 44.000 MOS
65 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 2,553.000 LEFT
66 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 238.000 LET
67 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,577.000 LET
68 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,086.000 LEFT
69 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 503.000 LET
70 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 72.000 LET
71 715-05411 PIPE SANITARY SEWER 12 IN 1,876.000 LEFT
72 715-06050 CAP 1.000 EACH
73  715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 18.000 TON
74 715-09196 RISER 1.000 EACH
75 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
76 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
77 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
78 715-92253 SEWER, SANITARY LATERAL, RECONNECT 2.000 EACH
79 715-93913 WATER MAIN, 8 IN 45.000 LFT
80 718-06526 HMA FOR UNDERDRAINS 18.000 TON
81 718-06531 OUTLET PROTECTOR, 3 8.000 EACH
82 718-52610 AGGREGATE FOR UNDERDRAINS 230.000 CYs
83 718-99153 GEOTEXTILES FOR UNDERDRAIN 562.000 SYS
84 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
85 720-45005 INLET, A2 1.000 EACH
86 720-45030 INLET, E7 1.000 EACH
87 720-45042 INLET, HAS5 2.000 EACH
88 720-45045 INLET, J10 29.000 EACH
89 720-45055 INLET, M10 10.000 EACH
90 720-45065 INLET, N12 1.000 EACH
91 720-45270 PIPE CATCH BASIN, 18 IN 8.000 EACH
92 720-45410 MANHOLE, C4 31.000 EACH
93 720-91742 FIRE HYDRANT 1.000 EACH
94 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
95 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
96 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 18,645.000 LFT
97 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 155.000 LFT

98 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
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CALL ORDER  : 180 CONTRACT ID : R -32464-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
99 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
100 801-06710 FLASHING ARROW SIGN 250.000 DAY
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-07119 BARRICADE, III-B 288.000 LET
103 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 611.000 LFT
104 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 6.000 SFT
105 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 453.000 SFT
106 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 7.000 SFT
107 804-11353 LANE SEPARATOR 100.000 LET
108 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
109 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
110 805-02658 CABLE, COAXIAL 84.000 LET
111 805-06595 CONDUIT, PVC, 2 IN 343.000 LET
112 805-08464 RADIO, INTERCONNECT 1.000 EACH
113 805-08466 RADIO ANTENNA, 9db, YAGI 1.000 EACH
114 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
115 805-09846 RECEIVER PROCESSOR 2.000 EACH
116 805-10107 WIRELESS MAGNETOMETER DETECTOR 8.000 EACH
117 805-10107 WIRELESS MAGNETOMETER DETECTOR 19.000 EACH
118 805-10108 WIRELESS REPEATER 3.000 EACH
119 805-10234 CONTROLLER AND CABINET, R 1.000 EACH
120 805-11569 RADIO SPLITTER 1.000 EACH
121 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 9.000 EACH
122 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
123 805-78420 DISCONNECT HANGER 4.000 EACH
124 805-78445 SIGNAL SERVICE 1.000 EACH
125 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 70.000 LET
126 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,400.000 LET
127 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,450.000 LET
128 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 996.000 LET
129 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 200.000 LET
130 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 788.000 LET
131 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
132 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 7.000 EACH
133 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 600.000 LET
134 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
135 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 4.000 EACH
136 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 938.000 LET
137 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 5,784.000 LET
138 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,257.000 LET
139 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 341.000 LET
140 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 305.000 LET
141 808-06716 LINE, REMOVE 10,380.000 LET
142 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
143 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,006.000 LET
144 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 111.000 LET
145 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 91.000 LET
146 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 13.000 EACH

147 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 15
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SECTION NO. 0001 NEW ROAD CONSTRUCTION

148 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 185.000 LFT
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CALL ORDER : 190 CONTRACT ID : R -33557-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 2.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 510.000 SYS
13 202-02272 PAVED SIDE DITCH, REMOVE 39.000 LFT
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
16 203-02000 EXCAVATION, COMMON 1,360.000 cyYs
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
19 205-06936 TEMPORARY SEDIMENT TRAP 114.000 TON
20 205-06937 TEMPORARY SILT FENCE 830.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 449,000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 3,838.000 SYS
24 211-09265 STRUCTURAL BACKFILL, TYPE 2 153.000 CYS
25 211-09268 STRUCTURAL BACKFILL, TYPE 5 1,292.000 CYS
26 214-07202 GEOGRID, TYPE IA 640.000 SYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 964.000 TON
28 303-07449 COMPACTED AGGREGATE, NO. 73 333.000 TON
29 304-07494 WIDENING WITH HMA, TYPE C 516.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,721.000 SYS
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 473.000 TON
32 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 151.000 TON
33 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 182.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 3,750.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,410.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 3,750.000 LFT
37 406-05520 ASPHALT FOR TACK COAT 2.700 TON
38 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
39 601-02241 GUARDRAIL, REMOVE 642.000 LFT
40 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
41 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 312.500 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 281.000 TON
44 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
45 615-06490 RIGHT OF WAY MARKER 10.000 EACH
46 615-06505 MONUMENT, B 2.000 EACH
47 616-02320 GEOTEXTILES 647.000 SYS
48 616-05688 RIPRAP, CLASS 1 167.000 TON
49 616-06405 RIPRAP, REVETMENT 236.000 TON
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CALL ORDER  : 190 CONTRACT ID R -33557-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
51 621-02770 EROSION CONTROL BLANKET 165.000 SYS
52 621-03787 SEED MIXTURE, D 14.000 1BS
53 621-06545 FERTILIZER 1.000 TON
54 621-06553 SEED MIXTURE, R 395.000 1LBS
55 621-06565 MULCHING MATERIAL 5.000 TON
56 621-06567 WATER 2.800 kGAL
57 621-06574 SODDING 774.000 SYS
58 628-09402 FIELD OFFICE, B 9.000 MOS
59 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
60 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
61 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
62 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
63 702-04325 TEMPORARY SHORING LUMP LUMP
64 702-90915 CONCRETE, CLASS A 5.000 cYs
65 714-11751 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 109.000 LET
66 715-02398 SAFETY METAL END SECTION 6:1 DIA 36" 2.000 EACH
67 715-02630 SAFETY METAL END SECTION 6:1 DIA 24" 1.000 EACH
68 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 50.000 LET
69 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 235.000 LET
70 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
71  715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
72 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
73  720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 1.000 LET
74 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
75 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
76 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,870.000 LET
77 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 21.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
81 801-07119 BARRICADE, III-B 64.000 LET
82 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 990.000 LET
83 801-11662 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 12 IN 144.000 LET
84 802-04893 REFERENCE POST 2.000 EACH
85 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 47.000 LET
86 802-07060 SIGN, SHEET, RELOCATE 8.000 EACH
87 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 350.000 LET
88 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 482.000 LET
89 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,460.000 LET
90 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,740.000 LET
91 808-06716 LINE, REMOVE 2,525.000 LET
92 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 8.000 EACH
93 808-75090 TRANSVERSE MARKING, PAINT, 50.000 LET
94 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 36.000 EACH
95 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 33.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -33952-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 140.000 LET
13 203-02070 BORROW 290.000 cyYs
14 203-08607 LINEAR GRADING 670.000 LFT
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 15.000 TON
16 205-11586 TEMPORARY FILTER STONE 15.000 TON
17 205-11591 TEMPORARY SEED MIXTURE 42.000 LBS
18 207-09935 SUBGRADE TREATMENT, TYPE IC 1,216.000 SYS
19 211-092064 STRUCTURAL BACKFILL, TYPE 1 100.000 CYS
20 211-09265 STRUCTURAL BACKFILL, TYPE 2 936.000 CYS
21 303-01180 COMPACTED AGGREGATE, NO. 53 127.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,387.000 SYS
23 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 218.000 TON
24 401-07399 QC/OA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 169.000 TON
25 401-07409 QC/OA-HMA, 4, 64, BASE, 25.0 mm 98.000 TON
26 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 126.000 TON
27 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 333.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 1,560.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 920.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 2,480.000 LFT
31 406-05521 ASPHALT FOR TACK COAT 6,259.000 SYS
32 601-06035 GUARDRAIL, RESET 670.000 LET
33 616-02320 GEOTEXTILES 378.000 SYS
34 616-05688 RIPRAP, CLASS 1 83.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
36 621-02770 EROSION CONTROL BLANKET 1,350.000 SYS
37 621-03787 SEED MIXTURE, D 1.000 LBS
38 621-03909 SEED MIXTURE, NATIVE 5.000 LBS
39 628-09402 FIELD OFFICE, B 7.000 MOS
40 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
41 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
42 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
43 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 14.000 MOS
44 714-11189 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 156.000 LFT
45 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 400.000 LFT
46 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 110.000 LFT
47 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 78.000 LFT
48 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
49 718-06526 HMA FOR UNDERDRAINS 80.000 TON
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CALL ORDER : 200 CONTRACT ID : R -33952-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 718-52610 AGGREGATE FOR UNDERDRAINS 59.000 CYSs
51 718-99153 GEOTEXTILES FOR UNDERDRAIN 422.000 SYS
52 720-45005 INLET, A2 1.000 EACH
53 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
54 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
55 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
56 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,760.000 LET
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
59 801-06710 FLASHING ARROW SIGN 240.000 DAY
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
62 801-07119 BARRICADE, III-B 120.000 LET
63 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 1,000.000 LET
64 808-06716 LINE, REMOVE 520.000 LEFT
65 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 130.000 LEFT
66 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 520.000 LEFT
67 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 520.000 LFT

68 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -34562-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 225.000 cyYs
12 205-06934 TEMPORARY MULCH 2.000 TON
13 205-09543 NO 2 STONE 100.000 TON
14 205-11586 TEMPORARY FILTER STONE 2.000 TON
15 205-11587 TEMPORARY GEOTEXTILE 293.000 SYS
16 205-11591 TEMPORARY SEED MIXTURE 105.000 LBS
17 207-09935 SUBGRADE TREATMENT, TYPE IC 838.000 SYS
18 211-02050 B BORROW 70.000 cys
19 211-09265 STRUCTURAL BACKFILL, TYPE 2 60.000 CYS
20 211-09268 STRUCTURAL BACKFILL, TYPE 5 315.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 162.000 TON
22 303-01180 COMPACTED AGGREGATE, NO. 53 197.000 TON
23 304-07493 WIDENING WITH HMA, TYPE B 113.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN 786.000 SYS
25 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 107.000 TON
26 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 22.000 TON
27 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 27.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 945.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 40.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 985.000 LFT
31 402-10084 HMA FOR TEMPORARY PAVEMENT, B 45.000 TON
32 406-05521 ASPHALT FOR TACK COAT 2,012.000 SYS
33 601-02241 GUARDRAIL, REMOVE 587.500 LET
34 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 93.750 LFT
37 615-06490 RIGHT OF WAY MARKER 9.000 EACH
38 615-06505 MONUMENT, B 4.000 EACH
39 616-02320 GEOTEXTILES 596.000 SYS
40 616-06405 RIPRAP, REVETMENT 301.000 TON
41 616-06451 RIPRAP, UNIFORM 124.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43 621-06567 WATER 3.000 KGAL
44 621-06574 SODDING 96.000 SYS
45 621-06575 SODDING, NURSERY 800.000 SYS
46  628-09402 FIELD OFFICE, B 8.000 MOS
47 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
48 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
49 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL



SCHEDULE OF PAY ITEMS PAGE 21

CALL ORDER  : 210 CONTRACT ID : R -34562-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 16.000 MOS
51 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
52 723-11967 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 60.000 LFT
53 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
54 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,845.000 LET
56 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 4.000 EACH
57 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 24.000 LET
58 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, III-A 180.000 LET
62 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 360.000 LET
63 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 150.000 LET
64 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 26.000 LET
65 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 18.000 SFT
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,190.000 LET
67 808-06716 LINE, REMOVE 1,050.000 LET

68 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,260.000 LFT
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CALL ORDER : 220 CONTRACT ID : R -34644-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-09935 SUBGRADE TREATMENT, TYPE IC 595.000 SYs
11 303-07449 COMPACTED AGGREGATE, NO. 73 1,241.000 TON
12 304-07491 HMA PATCHING, TYPE C 1,854.000 TON
13 306-08033 MILLING, ASPHALT, 1 IN 36,542.000 SYS
14 306-08043 MILLING, TRANSITION 621.000 SYS
15 306-08432 MILLING, APPROACH 1,704.000 SYs
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,066.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 12,674.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 12,674.000 LET
20 406-05520 ASPHALT FOR TACK COAT 15.000 TON
21 606-07484 MILLED HMA CORRUGATIONS 12,218.000 LET
22 610-07488 HMA FOR APPROACHES, TYPE C 142.000 TON
23 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
24  628-09402 FIELD OFFICE, B 5.000 MOS
25 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 4.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,252.000 LET
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,252.000 LET
29 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 75.000 LET
30 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 25,010.000 LET
33 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
34 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 3,140.000 LET
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 920.000 LET
36 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 75.000 LET
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CALL ORDER  : 230 CONTRACT ID : R -34672-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITIATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02245 TREE, 6 IN, REMOVE 5.000 EACH
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02273 CENTER CURB, CONCRETE, REMOVE 17.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 1,561.000 LFT
14 202-02279 CURB AND GUTTER, REMOVE 148.000 LFT
15 202-02928 CATCH BASIN, REMOVE 3.000 EACH
16 202-06542 RELOCATE 1.000 EACH
17 202-52710 SIDEWALK, CONCRETE, REMOVE 1,000.000 SYS
18 202-91385 INLET, REMOVE 8.000 EACH
19 202-93047 MANHOLE, REMOVE 3.000 EACH
20 202-96133 PIPE, REMOVE 60.000 LET
21 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 2.000 EACH
22 203-02000 EXCAVATION, COMMON 1,744.000 cys
23 205-03371 SEDIMENT, REMOVE 20.000 cvYs
24 205-03662 IRRIGATION, LANDSCAPE LUMP LUMP
25 205-06933 TEMPORARY INLET PROTECTION 22.000 EACH
26 205-09543 NO 2 STONE 50.000 TON
27 207-08264 SUBGRADE TREATMENT, TYPE II 1,042.000 SYS
28 207-08265 SUBGRADE TREATMENT, TYPE IIA 4,935.000 SYS
29 211-09264 STRUCTURAL BACKFILL, TYPE 1 2,233.000 cYs
30 211-09264 STRUCTURAL BACKFILL, TYPE 1 23.000 cyYs
31 213-09270 FLOWABLE BACKFILL, REMOVABLE 47.000 cys
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,348.000 TON
33 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 TON
34 305-08445 PCC BASE, 4 IN 919.000 SYS
35 305-09786 PCC BASE, 6 IN 70.000 SYS
36 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,067.000 SYS
37 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 370.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 594.000 TON
39 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 57.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 1,515.000 LFT
41  401-10259 JOINT ADHESIVE, INTERMEDIATE 1,515.000 LET
42 401-11785 LIQUID ASPHALT SEALANT 1,515.000 LFT
43 406-05520 ASPHALT FOR TACK COAT 1.500 TON
44 603-93373 FENCE, PEDESTRIAN 296.000 LFT
45 604-04740 PAVERS 332.000 SET
46 604-04740 PAVERS 310.000 SET
47  604-04740 PAVERS 102.000 SFT
48  604-04740 PAVERS 204.000 SFT
49  604-04740 PAVERS 100.000 SET
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CALL ORDER : 230 CONTRACT ID : R -34672-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITIATION
50 604-04740 PAVERS 295.000 SET
51 604-04740 PAVERS 10.000 SET
52 604-04740 PAVERS 6,079.000 SET
53 604-04740 PAVERS 2,287.000 SET
54 604-04740 PAVERS 658.000 SET
55 604-06070 SIDEWALK, CONCRETE 838.000 SYS
56 604-07898 CURB RAMP, CONCRETE, D 97.000 SYS
57 604-08530 BRICK 1.000 EACH
58 604-08530 BRICK 1.000 EACH
59 605-06120 CURB, CONCRETE 40.000 LFT
60 605-06140 CURB AND GUTTER, CONCRETE 2,037.000 LEFT
61 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 125.000 LEFT
62 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 43.000 LET
63 610-07487 HMA FOR APPROACHES, TYPE B 94.000 TON
64 610-09108 PCCP FOR APPROACHES, 9 IN 78.000 SYS
65 618-03812 BENCH 15.000 EACH
66 618-04181 BICYCLE RACK 6.000 EACH
67 618-97672 TRASH RECEPTACLE 5.000 EACH
68 618-97672 TRASH RECEPTACLE 4.000 EACH
69 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
70 621-06560 MULCHED SEEDING, U 1,002.000 SYS
71 621-06567 WATER 3.000 kGAL
72  621-09908 SOIL 61.000 CYs
73 621-98038 MULCH, HARDWOOD SHREDDED BARK 48.000 CYsS
74  622-01937 PLANT 141.000 EACH
75 622-03948 PLANTER 6.000 EACH
76 622-04648 TREE GRATE 6.000 EACH
77 622-04990 LANDSCAPE EDGING 115.000 LET
78 622-05605 PLANT, ANNUAL 70.000 EACH
79 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, 112.000 EACH
80 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 60.000 EACH
81 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 9.000 EACH
82 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 23.000 EACH
83 622-05653 PLANT, GROUND COVER 379.000 EACH
84 622-05654 PLANT, PERENNIAL 747.000 EACH
85 628-09402 FIELD OFFICE, B 12.000 MOS
86 703-06028 REINFORCING BARS 386.000 LBS
87 710-11640 MASONRY COLUMN 6.000 EACH
88 714-05562 RETAINING WALL 360.000 SET
89 714-11192 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 306.000 LEFT
90 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 626.000 LEFT
91 715-05415 PIPE SANITARY SEWER 24 IN 460.000 LEFT
92 715-05415 PIPE SANITARY SEWER 24 IN 460.000 LET
93 715-05711 PIPE SANITARY SEWER 6 IN 320.000 LEFT
94 715-05711 PIPE SANITARY SEWER 6 IN 320.000 LEFT
95 715-06050 CAP 2.000 EACH
96 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 52.000 TON
97 715-09064 VIDEO INSPECTION FOR PIPE 626.000 LEFT

98 715-92037 PIPE, PVC, 4 IN 252.000 LFT
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CALL ORDER : 230 CONTRACT ID : R -34672-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITIATION
99 715-92253 SEWER, SANITARY LATERAL, RECONNECT 9.000 EACH
100 718-04986 CLEANOUT 9.000 EACH
101 720-11756 MANHOLE INTERIOR PROTECTIVE COATING 5.000 EACH
102 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 4.000 EACH
103 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
104 720-44296 INLET, CAP 1.000 EACH
105 720-45005 INLET, A2 1.000 EACH
106 720-45410 MANHOLE, C4 4.000 EACH
107 720-45510 MANHOLE, C4, MODIFIED 2.000 EACH
108 720-92884 MANHOLE, K4, MODIFIED 1.000 EACH
109 720-95409 MANHOLE, J4, MODIFIED 2.000 EACH
110 720-95422 MANHOLE, J4 2.000 EACH
111 720-96999 FIRE HYDRANT ASSEMBLY 2.000 EACH
112 720-98174 INLET, B15 5.000 EACH
113 720-98555 INLET, C15 9.000 EACH
114 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
115 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
116 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
117 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
118 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
119 801-06775 MAINTAINING TRAFFIC LUMP LUMP
120 801-07118 BARRICADE, III-A 192.000 LEFT
121 801-07119 BARRICADE, III-B 96.000 LEFT
122 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 24.000 EACH
123 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 108.200 SET
124 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 18.000 SFT
125 802-97428 SIGN POST, TUBULAR 263.500 LEFT
126 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
127 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 3.000 EACH
128 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 6.000 EACH
129 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 2.000 EACH
130 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
131 805-11813 CONDUIT, PVC, 2 IN, SCHEDULE 80 60.000 LET
132 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 5.000 EACH
133 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,850.000 LFT
134 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 580.000 LET
135 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 800.000 LET
136 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 500.000 LET
137 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 750.000 LEFT
138 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 2.000 EACH
139 807-02191 HANDHOLE, LIGHTING 2.000 EACH
140 807-02819 LIGHTING RECEPTACLE, SINGLE, WATERPROOF 16.000 EACH
141 807-02819 LIGHTING RECEPTACLE, SINGLE, WATERPROOF 15.000 EACH
142 807-03934 LIGHT STRUCTURE, REMOVE 9.000 EACH
143 807-03951 LIGHT POLE, ORNAMENTAL 22.000 EACH
144 807-04651 WIRE, 2,629.000 LEFT
145 807-04651 WIRE, 198.000 LEFT
146 807-04651 WIRE, 4,296.000 LEFT

147 807-04651 WIRE, 1,630.000 LFT
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CALL ORDER : 230 CONTRACT ID : R -34672-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITIATION
148 807-04651 WIRE, 1,278.000 LFT
149 807-04866 LUMINAIRE 4.000 EACH
150 807-86810 SERVICE POINT, II 1.000 EACH
151 807-86910 CONNECTOR KIT, UNFUSED 45.000 EACH
152 807-86915 CONNECTOR KIT, FUSED 110.000 EACH
153 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 80.000 EACH
154 807-86935 INSULATION LINK, WATERPROOFED 2.000 EACH
155 808-03439 TRANSVERSE MARKING THERMOPLASTIC 122.000 LET
156 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,222.000 LEFT
157 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 414.000 LFT
158 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 122.000 LEFT
159 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 170.000 LEFT
160 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

161 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
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CALL ORDER  : 240 CONTRACT ID : R -34719-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-93741 GUARDRAIL END TREATMENT, REMOVE 10.000 EACH
11 207-09935 SUBGRADE TREATMENT, TYPE IC 4,350.000 SYS
12 303-07449 COMPACTED AGGREGATE, NO. 73 1,400.000 TON
13 304-07490 HMA PATCHING, TYPE B 1,450.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 112,600.000 SYS
15 306-08042 MILLING, SCARIFICATION 71,500.000 SYS
16 306-08432 MILLING, APPROACH 2,820.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 9,750.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 46,000.000 LET
20 401-11785 LIQUID ASPHALT SEALANT 46,000.000 LET
21 406-05520 ASPHALT FOR TACK COAT 30.000 TON
22 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
23 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 3.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
25 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 225.000 LET
26 606-07484 MILLED HMA CORRUGATIONS 46,000.000 LET
27 610-07487 HMA FOR APPROACHES, TYPE B 240.000 TON
28 615-06527 MONUMENT, SECTION CORNER 25.000 EACH
29 628-09402 FIELD OFFICE, B 6.000 MOS
30 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,600.000 LET
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,530.000 LET
33 801-06640 CONSTRUCTION SIGN, A 66.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 7,280.000 LET
36 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 58,500.000 LET
37 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,220.000 LET
38 808-06726 TRANSVERSE MARKING, PAINT, 44.000 LET
39 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
40 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 92,100.000 LET
41 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 14,860.000 LET
42 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 11,340.000 LET
43  808-75140 PAVEMENT MESSAGE MARKING, PAINT, (R X R) 2.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -35163-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02271 HEADWALL, REMOVE 1.000 EACH
11 202-96133 PIPE, REMOVE 29.000 LET
12 203-02000 EXCAVATION, COMMON 4,456.000 CYS
13 203-02070 BORROW 54.000 CYs
14 205-03371 SEDIMENT, REMOVE 25.000 CYs
15 205-06933 TEMPORARY INLET PROTECTION 16.000 EACH
16 205-06934 TEMPORARY MULCH 10.000 TON
17 205-06937 TEMPORARY SILT FENCE 3,520.000 LET
18 205-08594 FILTER SOCK 1,260.000 LEFT
19 205-09543 NO 2 STONE 100.000 TON
20 205-11582 DIVERSION INTERCEPTOR TYPE C 780.000 LEFT
21 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 275.000 SYS
22 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 320.000 LEFT
23 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 19,360.000 SYS
24 205-11591 TEMPORARY SEED MIXTURE 600.000 LBS
25 207-08264 SUBGRADE TREATMENT, TYPE II 7,039.000 SYS
26 211-02050 B BORROW 20.000 CYs
27 211-09264 STRUCTURAL BACKFILL, TYPE 1 188.000 CYs
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,811.000 TON
29 303-01180 COMPACTED AGGREGATE, NO. 53 31.000 TON
30 303-07449 COMPACTED AGGREGATE, NO. 73 2,172.000 TON
31 304-07492 WIDENING WITH HMA, TYPE A 13.000 TON
32 406-05520 ASPHALT FOR TACK COAT 2.000 TON
33 604-05528 HMA FOR SIDEWALK 908.000 TON
34 604-06070 SIDEWALK, CONCRETE 74.000 SYS
35 604-07896 CURB RAMP, CONCRETE, B 64.000 SYS
36 605-06120 CURB, CONCRETE 105.000 LET
37 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,831.000 LET
38 610-08446 PCCP FOR APPROACHES, 6 IN 152.000 SYS
39 616-02320 GEOTEXTILES 1,247.000 SYS
40 616-06405 RIPRAP, REVETMENT 448.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
42  621-04258 SEED MIXTURE 249.000 LBS
43 621-06545 FERTILIZER 1.000 TON
44 621-06553 SEED MIXTURE, R 92.000 LBS
45 621-06565 MULCHING MATERIAL 4.000 TON
46 621-06567 WATER 7.000 kGAL
47 621-06574 SODDING 1,698.000 SYS
48 625-09373 GABIONS, METALLIC COATED 603.000 CYSs
49 628-09401 FIELD OFFICE, A 11.000 MOS
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CALL ORDER  : 250 CONTRACT ID : R -35163-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
51 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
52 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 22.000 MOS
53 706-04683 RAILING, 434.000 LFT
54 706-04683 RAILING, 238.000 LFT
55 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 498.000 LET
56 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 8.000 LET
57 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 120.000 LET
58 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
59 715-46005 PIPE END SECTION, DIA 15" 3.000 EACH
60 720-45030 INLET, E7 9.000 EACH
61 720-45130 INLET, E7, MODIFIED 5.000 EACH
62 720-45410 MANHOLE, C4 1.000 EACH
63 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
64 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 802-03896 BOLLARD 3.000 EACH
67 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 112.000 LET
68 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
69 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 23.000 SFT
70 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 1,110.000 LET
71 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 33.000 LET

72 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 80.000 LFT
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CALL ORDER : 260 CONTRACT ID : R -35544-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02273 CENTER CURB, CONCRETE, REMOVE 10.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 5,784.000 LET
13 202-52710 SIDEWALK, CONCRETE, REMOVE 1,297.000 SYS
14 306-08041 MILLING, PCCP 119,469.000 SYS
15 306-08043 MILLING, TRANSITION 2,543.000 SYS
16 306-08432 MILLING, APPROACH 4,272.000 SYS
17 306-08599 MILLING ASPHALT, 1/2 IN 2,860.000 SYS
18 401-07335 QOC/QA-HMA, 4, 76, SURFACE, 9.5 mm 10,338.000 TON
19 401-07368 QC/QA-HMA, 4, 76, INTERMEDIATE, 9.5 mm 19,952.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 73,428.000 LET
21 401-10259 JOINT ADHESIVE, INTERMEDIATE 73,428.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 146,856.000 LET
23 406-05520 ASPHALT FOR TACK COAT 62.000 TON
24 503-03489 RETROFITTED TIE BARS 9,819.000 EACH
25 503-05240 D-1 CONTRACTION JOINT 78.000 LET
26 506-06333 PCCP PATCHING, FULL DEPTH 4,275.000 SYS
27 507-07479 HMA PARTIAL DEPTH PATCH 453.000 TON
28 604-06070 SIDEWALK, CONCRETE 1,093.000 SYS
29 604-07897 CURB RAMP, CONCRETE, C 3.000 SYS
30 604-07900 CURB RAMP, CONCRETE, F 342.000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 9.000 SYS
32 604-07902 CURB RAMP, CONCRETE, H 89.000 SYS
33 605-06090 CURB, INTEGRAL, CONCRETE 3,580.000 LET
34 605-06100 CURB, INTEGRAL, C, CONCRETE 2,198.000 LET
35 605-06150 CURB AND GUTTER, C, CONCRETE 6.000 LET
36 605-06255 CENTER CURB, D, CONCRETE 12.000 SYS
37 610-07487 HMA FOR APPROACHES, TYPE B 537.000 TON
38 628-09402 FIELD OFFICE, B 9.000 MOS
39 720-01355 INLET, CLEAN EXISTING 3.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 252.000 EACH
41 720-44000 CASTING, ADJUST TO GRADE 50.000 EACH
42 720-45615 STRUCTURE, INLET, RECONSTRUCTED 6.000 LET
43 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 13.000 EACH
44  801-03290 CONSTRUCTION SIGN, C 2.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
47 801-06710 FLASHING ARROW SIGN 90.000 DAY
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 2,132.000 LET
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CALL ORDER : 260 CONTRACT ID R -35544-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 805-09471 SIGNAL CABLE, PREFORMED PAVE-OVER LOOP 178.000 EACH
51 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 41.000 EACH
52 808-03439 TRANSVERSE MARKING THERMOPLASTIC 1,890.000 LET
53 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 9,384.000 LET
54 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,679.000 LFT
55 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
56 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 29,007.000 LET
57 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,127.000 LET
58 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 62.000 EACH
59 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 60.000 EACH
60 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 60.000 EACH
62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 60.000 EACH
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CALL ORDER : 270 CONTRACT ID : R -35612-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02279 CURB AND GUTTER, REMOVE 5.000 LEFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 40.000 SYS
11 203-02000 EXCAVATION, COMMON 105.000 CYS
12 203-02070 BORROW 150.000 CYS
13 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
14 207-08264 SUBGRADE TREATMENT, TYPE II 168.000 SYS
15 211-09264 STRUCTURAL BACKFILL, TYPE 1 18.000 CYs
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1.000 TON
17 604-06070 SIDEWALK, CONCRETE 1,333.000 SYS
18 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
19 605-06140 CURB AND GUTTER, CONCRETE 5.000 LEFT
20 610-07487 HMA FOR APPROACHES, TYPE B 45.000 TON
21 616-02320 GEOTEXTILES 54.000 SYS
22 616-06405 RIPRAP, REVETMENT 23.000 TON
23  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
24 621-06560 MULCHED SEEDING, U 565.000 SYS
25 621-06575 SODDING, NURSERY 855.000 SYS
26 628-09401 FIELD OFFICE, A 3.000 MOS
27 702-90915 CONCRETE, CLASS A 3.000 CYs
28 703-06029 REINFORCING BARS, EPOXY COATED 133.000 LBS
29 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 10.000 LEFT
30 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 10.000 LFT
31 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 78.000 LEFT
32 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 18.000 LET
33 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 10.000 LET
34 715-05246 PIPE, TYPE 1 DEFORMED MIN AREA 14.7 SFT 25.000 LFT
35 715-05597 PIPE EXTENSION, CIRCULAR 24 IN 25.000 LEFT
36 715-05840 CONCRETE ANCHOR MIN AREA 14.7SF 1.000 EACH
37 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
38 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
39 720-45030 INLET, E7 3.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 280 CONTRACT ID : R -35927-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02245 TREE, 6 IN, REMOVE 1.000 EACH
10 201-02250 TREE, 10 IN, REMOVE 4.000 EACH
11 201-02255 TREE, 18 IN, REMOVE 1.000 EACH
12 201-02260 TREE, 30 IN, REMOVE 1.000 EACH
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 503.000 SYS
15 202-02278 CURB, CONCRETE, REMOVE 5,023.000 LET
16 202-02928 CATCH BASIN, REMOVE 2.000 EACH
17 202-06541 REMOVE 13.000 EACH
18 202-06541 REMOVE 1.000 EACH
19 202-06541 REMOVE 1.000 EACH
20 202-06542 RELOCATE 1.000 EACH
21 202-52710 SIDEWALK, CONCRETE, REMOVE 6,413.000 SYS
22 202-91385 INLET, REMOVE 6.000 EACH
23 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 13.000 EACH
24 202-96133 PIPE, REMOVE 50.000 LET
25 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 5.000 EACH
26 202-98370 POLE, REMOVE 2.000 EACH
27 203-02000 EXCAVATION, COMMON 1,202.000 CYS
28 203-02070 BORROW 204.000 cYs
29 205-03371 SEDIMENT, REMOVE 25.000 CYS
30 205-03662 IRRIGATION, LANDSCAPE LUMP LUMP
31 205-06933 TEMPORARY INLET PROTECTION 29.000 EACH
32 205-09543 NO 2 STONE 50.000 TON
33 207-08264 SUBGRADE TREATMENT, TYPE II 3,116.000 SYS
34 211-09264 STRUCTURAL BACKFILL, TYPE 1 442.000 CYS
35 303-01180 COMPACTED AGGREGATE, NO. 53 180.000 TON
36 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 TON
37 304-07489 HMA PATCHING, TYPE A 12.000 TON
38 304-07490 HMA PATCHING, TYPE B 50.000 TON
39 304-07491 HMA PATCHING, TYPE C 50.000 TON
40 305-08445 PCC BASE, 4 IN 2,208.000 SYS
41 603-03829 FENCE, 166.000 LET
42 604-01268 HAND RAIL, ALUMINUM 6.000 LET
43 604-04740 PAVERS 21,221.000 SFT
44  604-04740 PAVERS 1,316.000 SFT
45 604-06070 SIDEWALK, CONCRETE 2,386.000 SYS
46  604-06070 SIDEWALK, CONCRETE 1,490.000 SYS
47 604-07894 CURB RAMP, CONCRETE, A 20.000 SYS
48 604-07897 CURB RAMP, CONCRETE, C 206.000 SYS
49 604-07898 CURB RAMP, CONCRETE, D 280.000 SYS
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CALL ORDER : 280 CONTRACT ID : R -35927-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 604-07899 CURB RAMP, CONCRETE, E 68.000 SYS
51 604-07900 CURB RAMP, CONCRETE, F 57.000 SYS
52 604-07901 CURB RAMP, CONCRETE, G 9.000 SYS
53 604-07903 CURB RAMP, CONCRETE, K 16.000 SYS
54 605-04742 WALL LUMP LUMP
55 605-06120 CURB, CONCRETE 779.000 LET
56 605-06125 CURB, CONCRETE, MODIFIED 135.000 LET
57 605-06140 CURB AND GUTTER, CONCRETE 4,311.000 LET
58 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 500.000 LFT
59 605-94811 CURB TURNOUT 5.000 EACH
60 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 467.000 LET
61 610-08446 PCCP FOR APPROACHES, 6 IN 297.000 SYS
62 610-09108 PCCP FOR APPROACHES, 9 IN 611.000 SYS
63 616-02320 GEOTEXTILES 590.000 SYS
64 618-03812 BENCH 8.000 EACH
65 618-03812 BENCH 1.000 EACH
66 618-03812 BENCH 4.000 EACH
67 618-03812 BENCH 6.000 EACH
68 618-04181 BICYCLE RACK 15.000 EACH
69 618-97672 TRASH RECEPTACLE 2.000 EACH
70 618-97672 TRASH RECEPTACLE 9.000 EACH
71 618-97672 TRASH RECEPTACLE 9.000 EACH
72  618-99085 FLAG POLE 2.000 EACH
73  618-99085 FLAG POLE 8.000 EACH
74 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
75 621-06560 MULCHED SEEDING, U 992.000 SYS
76 621-06567 WATER 6.000 kGAL
77 621-06575 SODDING, NURSERY 569.000 SYS
78 621-09908 SOIL 140.000 CYs
79 621-09908 SOIL 548.000 CYs
80 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
81 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
82 621-90853 TAPPING SLEEVE WITH VALVE 3.000 EACH
83 621-93926 TAPPING VALVE AND SLEEVE, 6 IN. 2.000 EACH
84 621-98038 MULCH, HARDWOOD SHREDDED BARK 71.000 CYs
85 622-01937 PLANT 80.000 EACH
86 622-03948 PLANTER 3.000 EACH
87 622-03948 PLANTER 6.000 EACH
88 622-04648 TREE GRATE 4.000 EACH
89 622-04648 TREE GRATE 9.000 EACH
90 622-04990 LANDSCAPE EDGING 83.000 LEFT
91 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, 19.000 EACH
92 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 35.000 EACH
93 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 11.000 EACH
94 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 55.000 EACH
95 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 20.000 EACH
96 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 43.000 EACH
97 622-05654 PLANT, PERENNIAL 2,141.000 EACH

98 622-07529 SCULPTURE LUMP LUMP
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CALL ORDER : 280 CONTRACT ID R -35927-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 628-09402 FIELD OFFICE, B 19.000 MOS
100 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
101 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
102 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
103 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 38.000 MOS
104 702-90915 CONCRETE, CLASS A 85.000 CYs
105 703-06028 REINFORCING BARS 500.000 LBS
106 703-06029 REINFORCING BARS, EPOXY COATED 910.000 LBS
107 714-05562 RETAINING WALL 360.000 SET
108 715-03053 METER PIT 15.000 EACH
109 715-04836 GATE VALVE 1.000 EACH
110 715-04995 LINE STOP 7.000 EACH
111 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 704.000 LET
112 715-06050 CAP 6.000 EACH
113 715-06050 CAP 3.000 EACH
114 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 35.000 TON
115 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 57.000 TON
116 715-09064 VIDEO INSPECTION FOR PIPE 704.000 LFT
117 715-91739 WATER SERVICE LINE, 0.75 IN 60.000 LEFT
118 715-92037 PIPE, PVC, 4 IN 52.000 LEFT
119 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 2.000 EACH
120 715-93912 WATER MAIN, 6 IN 81.000 LET
121 715-93913 WATER MAIN, 8 IN 86.000 LFT
122 715-95866 GATE VALVE, 6 IN. 1.000 EACH
123 720-07309 TRENCH DRAIN 65.000 LET
124 720-07309 TRENCH DRAIN 86.000 LEFT
125 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
126 720-44000 CASTING, ADJUST TO GRADE 37.000 EACH
127 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
128 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
129 720-44296 INLET, CAP 1.000 EACH
130 720-45005 INLET, A2 1.000 EACH
131 720-45410 MANHOLE, C4 5.000 EACH
132 720-96999 FIRE HYDRANT ASSEMBLY 5.000 EACH
133 720-98174 INLET, B15 10.000 EACH
134 720-98555 INLET, C15 2.000 EACH
135 801-03290 CONSTRUCTION SIGN, C 13.000 EACH
136 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,600.000 LET
137 801-06640 CONSTRUCTION SIGN, A 63.000 EACH
138 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
139 801-06775 MAINTAINING TRAFFIC LUMP LUMP
140 802-03896 BOLLARD 7.000 EACH
141 802-04314 SIGN 6.000 EACH
142 802-04314 SIGN 1.000 EACH
143 802-04314 SIGN 4.000 EACH
144 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 72.000 EACH
145 802-07060 SIGN, SHEET, RELOCATE 42.000 EACH
146 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 291.250 SFT
147 802-97428 SIGN POST, TUBULAR 741.500 LEFT
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CALL ORDER : 280 CONTRACT ID : R -35927-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
148 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
149 805-01842 HANDHOLE, SIGNAL, TYPE 1 13.000 EACH
150 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 24.000 EACH
151 805-02645 SIGNAL PEDESTAL FOUNDATION, A 11.000 EACH
152 805-06600 CONDUIT, PVC, 3 IN. 760.000 LFT
153 805-06600 CONDUIT, PVC, 3 IN. 35.000 LFT
154 805-06600 CONDUIT, PVC, 3 IN. 240.000 LET
155 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 2,640.000 LFT
156 805-09088 RADIO, OMNI ANTENNA 1.000 EACH
157 805-09089 RADIO, YAGI ANTENNA 2.000 EACH
158 805-09845 CONTACT CLOSURE CARD 6.000 EACH
159 805-09846 RECEIVER PROCESSOR 6.000 EACH
160 805-10107 WIRELESS MAGNETOMETER DETECTOR 20.000 EACH
161 805-10107 WIRELESS MAGNETOMETER DETECTOR 40.000 EACH
162 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
163 805-11378 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
164 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 3.000 EACH
165 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 1.000 EACH
166 805-11386 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 4.000 EACH
167 805-11394 SIGNAL CANTILEVER STRUCTURE, DUAL ARM 40 FT. 1.000 EACH
168 805-11396 SIGNAL CANTILEVER STRUCTURE, DUAL ARM 45 FT. 2.000 EACH
169 805-11396 SIGNAL CANTILEVER STRUCTURE, DUAL ARM 45 FT. 1.000 EACH
170 805-11813 CONDUIT, PVC, 2 IN, SCHEDULE 80 1,004.000 LEFT
171 805-11813 CONDUIT, PVC, 2 IN, SCHEDULE 80 385.000 LET
172 805-11813 CONDUIT, PVC, 2 IN, SCHEDULE 80 510.000 LET
173 805-11834 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
174 805-11835 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
175 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
176 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 24.000 EACH
177 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 24.000 EACH
178 805-78445 SIGNAL SERVICE 3.000 EACH
179 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 105.000 LET
180 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 3,180.000 LET
181 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 4,018.000 LFT
182 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 1,495.000 LFT
183 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
184 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 11.000 EACH
185 805-95568 CONDUIT, PVC, 4" 114.000 LET
186 807-01603 SERVICE POINT, TYPE II 1.000 EACH
187 807-02191 HANDHOLE, LIGHTING 16.000 EACH
188 807-02194 SERVICE POINT, II, MODIFIED 2.000 EACH
189 807-02194 SERVICE POINT, II, MODIFIED 2.000 EACH
190 807-03950 LUMINAIRE, ORNAMENTAL 33.000 EACH
191 807-03951 LIGHT POLE, ORNAMENTAL 2.000 EACH
192 807-03951 LIGHT POLE, ORNAMENTAL 17.000 EACH
193 807-03951 LIGHT POLE, ORNAMENTAL 14.000 EACH
194 807-04651 WIRE, 205.000 LEFT
195 807-04651 WIRE, 2,820.000 LEFT

196 807-04651 WIRE, 15,420.000 LFT
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CALL ORDER : 280 CONTRACT ID : R -35927-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
197 807-04651 WIRE, 3,500.000 LFT
198 807-04779 CONCRETE, FOUNDATION WITH GROUNDING 33.000 EACH
199 807-04866 LUMINAIRE 6.000 EACH
200 807-04866 LUMINAIRE 10.000 EACH
201 807-78590 HANDHOLE 13.000 EACH
202 807-86810 SERVICE POINT, II 2.000 EACH
203 807-86843 WIRE, NO 4 COPPER, 1/C 16,646.000 LFT
204 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 2,838.000 LET
205 807-86910 CONNECTOR KIT, UNFUSED 70.000 EACH
206 807-86915 CONNECTOR KIT, FUSED 70.000 EACH
207 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 147.000 EACH
208 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 52.000 EACH
209 807-86930 INSULATION LINK, NON-WATERPROOFED 161.000 EACH
210 807-86935 INSULATION LINK, WATERPROOFED 104.000 EACH
211 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 39.000 EACH
212 807-95889 WIRE, NO 10 COPPER, 1/C 3,168.000 LET
213 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 4.000 EACH
214 808-03439 TRANSVERSE MARKING THERMOPLASTIC 1,058.000 LEFT
215 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,365.000 LEFT
216 808-06716 LINE, REMOVE 7,415.000 LEFT
217 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 104.000 LET
218 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,110.000 LEFT
219 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 636.000 LFT
220 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 829.000 LET
221 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
222 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
223 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 2.000 EACH

224 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
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CALL ORDER : 330 CONTRACT ID : R -37147-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11  203-02070 BORROW 72.000 CYS
12 203-08607 LINEAR GRADING 11,630.000 LET
13 303-01180 COMPACTED AGGREGATE, NO. 53 1,724.000 TON
14 304-07491 HMA PATCHING, TYPE C 391.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 27,692.000 SYs
16 306-08432 MILLING, APPROACH 592.000 SYS
17 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,203.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 8,782.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 8,782.000 LET
20 406-05521 ASPHALT FOR TACK COAT 28,181.000 SYS
21 604-07897 CURB RAMP, CONCRETE, C 56.000 SYS
22 610-07488 HMA FOR APPROACHES, TYPE C 123.000 TON
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
24 621-06560 MULCHED SEEDING, U 3,959.000 SYS
25 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
26 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
27 715-01354 CLEAN EXISTING PIPE 337.000 LFT
28 715-05597 PIPE EXTENSION, CIRCULAR 24 IN 4.000 LET
29 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
30 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
31  720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
33 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,608.000 LET
34 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 15,450.000 LET
37 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
38 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 24.000 LET
39 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 14,830.000 LET
40 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 136.000 LET
41 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 366.000 LET
42 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
43 808-75350 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 334.000 EACH
45 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 350.000 EACH
46 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 978.000 LET
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CALL ORDER : 370 CONTRACT ID : RS-35283-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-08607 LINEAR GRADING 9,100.000 LFT
11 207-09935 SUBGRADE TREATMENT, TYPE IC 2,845.000 SYS
12 304-07490 HMA PATCHING, TYPE B 1,678.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 25,183.000 SYS
14 306-08042 MILLING, SCARIFICATION 9,022.000 SYS
15 306-08432 MILLING, APPROACH 1,350.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 2,078.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 18,122.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 18,122.000 LFT
20 404-05511 SEAL COAT, 2 9,022.000 SYS
21 406-05520 ASPHALT FOR TACK COAT 7.000 TON
22 610-07487 HMA FOR APPROACHES, TYPE B 115.000 TON
23 628-09401 FIELD OFFICE, A 6.000 MOS
24 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
25 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
26 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
27 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
28 628-11977 COMPUTER SYSTEM 1.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 927.000 LFT
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 927.000 LFT
32 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 160.000 LFT
33 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 160.000 LFT
34 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 808-06716 LINE, REMOVE 720.000 LET
37 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
38 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 18,565.000 LFT
39 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 12,300.000 LFT
40 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 1,220.000 LFT
41 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 160.000 LFT
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 217.000 EACH
43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 217.000 EACH
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CALL ORDER  : 380 CONTRACT ID : RS-35331-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, THIN HMA OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 205-06937 TEMPORARY SILT FENCE 200.000 LET
12 211-09268 STRUCTURAL BACKFILL, TYPE 5 20.000 CYS
13 303-01180 COMPACTED AGGREGATE, NO. 53 4,465.000 TON
14 304-07491 HMA PATCHING, TYPE C 60.000 TON
15 306-08042 MILLING, SCARIFICATION 195,000.000 SYS
16 306-08043 MILLING, TRANSITION 320.000 SYS
17 306-08432 MILLING, APPROACH 5,500.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-09941 QC/QA-HMA, 3, 70, SURFACE, 4.75 mm 8,300.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 78,300.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 78,300.000 LET
22  406-05520 ASPHALT FOR TACK COAT 50.000 TON
23 412-09355 FOG SEAL 161,600.000 SYS
24 610-07488 HMA FOR APPROACHES, TYPE C 250.000 TON
25 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
26 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 30.000 EACH
27 616-02320 GEOTEXTILES 105.000 SYS
28 616-05689 RIPRAP, CLASS 2 10.000 TON
29 616-06405 RIPRAP, REVETMENT 90.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
31 621-06559 MULCHED SEEDING, R 500.000 SYS
32 628-09402 FIELD OFFICE, B 7.000 MOS
33 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
34 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
35 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 21.000 MOS
38 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
39 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN 150.000 LET
40 718-06531 OUTLET PROTECTOR, 3 6.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,500.000 LET
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,500.000 LET
44 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 15,000.000 LET
47 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 124,650.000 LET
48 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 7,000.000 LET
49 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
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CALL ORDER : 380 CONTRACT ID : RS-35331-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, THIN HMA OVERLAY
50 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 575.000 LFT
51 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 800.000 EACH

52 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 800.000 EACH



CALL ORDER

ITEM NO.
SECTION NO.

1 105-06845
2 109-08359
3 109-08360
4 109-08440
5 109-08443
6 109-08444
7 109-08463
8 109-09489
9 109-11362
10 110-01001
11 202-02240
12 202-51328
13 202-99187
14 203-02000
15 205-11584
16 207-08264
17 211-09264
18 301-07448
19 304-07490
20 306-08043
21 401-07321
22 401-10258
23 401-11785
24 402-07451
25 406-05520
26 601-99105
27 603-06040
28 603-95217
29 610-07487
30 621-06559
31 621-06570
32 628-11729
33 628-11731
34 628-11732
35 628-11780
36 715-05169
37 715-46005
38 801-03290
39 801-06640
40 801-06775
41 801-92448
42 802-05704
43 802-09838
44 802-09840
45 808-06713
46 808-09314
47 808-97222

0001

INSTITUTION

SCHEDULE OF PAY ITEMS

CONTRACT ID

AND PARK ROAD MAINTENANCE

CONSTRUCTION ENGINEERING
LIQUIDATED DAMAGES
CONTRACT LIENS

QUALITY
QUALITY
QUALITY
PROJECT
PAYMENT
QUALITY

ADJUSTMENTS, HMA

ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES
ADJUSTMENTS, FAILED MATERIALS

ESTIMATE ADJUSTMENT

ADJUSTMENT, PG ASPHALT BINDER

ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION

MOBILIZATION AND DEMOBILIZATION
PAVEMENT REMOVAL

PRESENT
FENCE,

STRUCTURE, REMOVE PORTIONS

FARM FIELD, REMOVE

EXCAVATION, COMMON

TEMPORARY CHECK DAM, TRAVERSABLE
SUBGRADE TREATMENT, TYPE II
STRUCTURAL BACKFILL, TYPE 1
COMPACTED AGGREGATE, NO. 53, BASE
HMA PATCHING, TYPE B

MILLING,

TRANSITION

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm
JOINT ADHESIVE, SURFACE

LIQUID ASPHALT SEALANT

HMA WEDGE AND LEVEL, TYPE B

ASPHALT

FOR TACK COAT

GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING

FENCE,

FARM FIELD, 47 IN

FENCE GATE, FARM FIELD, 47 IN X 30FT

HMA FOR
MULCHED
TOPSOIL

APPROACHES, TYPE B
SEEDING, R

CELLULAR TELEPHONE TYPE A

CELLULAR TELEPHONE ADDITIONAL DATA

CELLULAR TELEPHONE ADDITIONAL MINUTES

CELLULAR TELEPHONE SERVICE 500 MIN

PIPE, TYPE 3 CIRCULAR 15 IN

PIPE END SECTION, DIA 15"

CONSTRUCTION SIGN, C

CONSTRUCTION SIGN, A

MAINTAINING TRAFFIC

CONSTRUCTION SIGNS, MOBILE

SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE
SIGN, SHEET, WITH LEGEND 0.080"

SIGN, SHEET, WITH LEGEND 0.100 IN

LINE, PAINT, SOLID, WHITE, 4 IN

LINE, PAINT, SOLID, BLUE, 4 IN

PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL

RS-35356-A

LUMP

e

LUMP
193.
LUMP
53.
90.
10.
352.
10.
60.
40.
632.
3,430.
25,303.
25,303.

10.
50.
23.

145.
198.

12,856.
279.

.000
.000
.000
.000
.000
.000
.000
.000

000

000
000
000
000
000
000
000
000
000
000
000

.000

800
000
000

.000

000
000

.000
.000
.000
.000
.000
.000
.000
.000
.000

.000
.000
.000
.000

000
000

.000
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LUMP
DOL
DOL
DOL
DOL
DOL
DOL
DOL
DOL
LUMP
SYS
LUMP
LFT
CYs
LFT
SYS
CYS
TON
TON
SYS
TON
LFT
LFT
TON
TON
LFT
LFT
EACH
TON
SYS
CYSs
EACH
DOL
DOL
MOS
LFT
EACH
EACH
EACH
LUMP
DAY
LFT
SET
SET
LFT
LFT
EACH
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CALL ORDER  : 400 CONTRACT ID : RS-37117-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, THIN HMA OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 50.000 LFT
11  202-52710 SIDEWALK, CONCRETE, REMOVE 75.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 59.000 EACH
13 304-07491 HMA PATCHING, TYPE C 572.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 138,846.000 SYS
15 306-08042 MILLING, SCARIFICATION 96,530.000 SYS
16 306-08043 MILLING, TRANSITION 200.000 SYS
17 306-08432 MILLING, APPROACH 20,171.000 SYS
18 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 11,455.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 118,627.000 LFT
20 401-11785 LIQUID ASPHALT SEALANT 118,627.000 LET
21 401-11966 QC/QA-HMA, 3, 76, SURFACE, 4.75 mm 4,103.000 TON
22 406-05520 ASPHALT FOR TACK COAT 70.000 TON
23 604-06070 SIDEWALK, CONCRETE 75.000 SYS
24 604-07894 CURB RAMP, CONCRETE, A 25.000 SYS
25 604-07896 CURB RAMP, CONCRETE, B 150.000 SYS
26 604-07897 CURB RAMP, CONCRETE, C 5.000 SYS
27 604-07900 CURB RAMP, CONCRETE, F 90.000 SYS
28 604-07901 CURB RAMP, CONCRETE, G 310.000 SYS
29  604-07902 CURB RAMP, CONCRETE, H 450.000 SYS
30 604-07903 CURB RAMP, CONCRETE, K 40.000 SYS
31 605-01870 CURB, CONCRETE, A 50.000 LET
32 610-07488 HMA FOR APPROACHES, TYPE C 1,664.000 TON
33 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 51.000 EACH
34 621-06574 SODDING 60.000 SYS
35 628-09402 FIELD OFFICE, B 6.000 MOS
36 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 34.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 8,000.000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,000.000 LFT
41 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 27,125.000 LFT
44 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 2,713.000 LFT
45 805-78785 SIGNAL DETECTOR HOUSING 59.000 EACH
46 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 8,680.000 LET
47 808-03439 TRANSVERSE MARKING THERMOPLASTIC 100.000 LFT
48 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 5,602.000 LFT
49 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 12,507.000 LFT



SCHEDULE OF PAY ITEMS PAGE 44

CALL ORDER : 400 CONTRACT ID : RS-37117-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, THIN HMA OVERLAY
50 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 7,579.000 LFT
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 26,019.000 LFT
52 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 40,799.000 LEFT
53 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
54 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 73.000 LFT
55 808-10047 TRANSVERSE MARKINGS MULTI-COMPONENT, 108.000 LFT
56 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 15.000 LEFT
57 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 4.000 EACH
58 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 423.000 LEFT
59 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 2,671.000 LEFT
60 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,059.000 LEFT
61 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,580.000 LEFT
62 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 129.000 EACH
63 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 96.000 EACH

64 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,122.000 LFT
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CALL ORDER : 410 CONTRACT ID : RS-37255-A

SECTION NO. 0001 ASPHALT RESURFACE AND TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-52710 SIDEWALK, CONCRETE, REMOVE 1,042.000 SYS
13 203-02000 EXCAVATION, COMMON 50.000 cvYs
14 205-09543 NO 2 STONE 50.000 TON
15 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
16 304-07491 HMA PATCHING, TYPE C 400.000 TON
17 306-08036 MILLING, ASPHALT, 2 IN 55,905.000 SYS
18 306-08043 MILLING, TRANSITION 200.000 SYs
19 306-08432 MILLING, APPROACH 18,266.000 SYS
20 306-11872 MILLING, PROFILE 1,000.000 SYS
21 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 6,150.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 28,469.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 28,469.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 22.000 TON
25 503-03489 RETROFITTED TIE BARS 20.000 EACH
26 503-05240 D-1 CONTRACTION JOINT 50.000 LET
27 506-06333 PCCP PATCHING, FULL DEPTH 354.000 SYS
28 604-06070 SIDEWALK, CONCRETE 981.000 SYS
29 604-07894 CURB RAMP, CONCRETE, A 378.000 SYS
30 604-07896 CURB RAMP, CONCRETE, B 153.000 SYs
31 604-07897 CURB RAMP, CONCRETE, C 32.000 SYS
32 604-07898 CURB RAMP, CONCRETE, D 4.000 SYS
33 604-07899 CURB RAMP, CONCRETE, E 32.100 SYS
34 604-07901 CURB RAMP, CONCRETE, G 72.000 SYS
35  604-07902 CURB RAMP, CONCRETE, H 178.000 SYS
36 604-07903 CURB RAMP, CONCRETE, K 23.000 SYS
37 605-01870 CURB, CONCRETE, A 370.000 LFT
38 605-02278 CURB, REMOVE 410.000 LFT
39 605-06090 CURB, INTEGRAL, CONCRETE 50.000 LFT
40 605-06144 CURB AND GUTTER, A, CONCRETE 464.000 LFT
41 610-07488 HMA FOR APPROACHES, TYPE C 1,543.000 TON
42 615-06490 RIGHT OF WAY MARKER 1.000 EACH
43 615-06505 MONUMENT, B 1.000 EACH
44 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
45 616-02320 GEOTEXTILES 200.000 SYS
46 621-06574 SODDING 444.000 SYS
47 628-09402 FIELD OFFICE, B 12.000 MOS
48 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
49 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
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CALL ORDER : 410 CONTRACT ID : RS-37255-A

SECTION NO. 0001 ASPHALT RESURFACE AND TRAFFIC SIGNALS MODERNIZATION

50 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
52 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 36.000 MOS
53 720-44000 CASTING, ADJUST TO GRADE 32.000 EACH
54 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
55 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,273.000 LFT
56 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,273.000 LET
57 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
60 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 35.000 LET
61 802-07060 SIGN, SHEET, RELOCATE 24.000 EACH
62 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 60.000 SFT
63 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 254.000 SET
64 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 68.000 SFT
65 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 9.000 EACH
66 805-01479 CONTROLLER CABINET FOUNDATION, P1, MODIFIED 2.000 EACH
67 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 23.000 EACH
68 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 7,632.000 LFT
69 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
70 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 58.000 EACH
71 805-02445 CONTROLLER AND CABINET, P1 7.000 EACH
72 805-02645 SIGNAL PEDESTAL FOUNDATION, A 42.000 EACH
73 805-02658 CABLE, COAXIAL 535.000 LET
74 805-03174 SYSTEM MASTER AND RELATED EQUIPMENT LUMP LUMP
75 805-05405 SIGNAL POLE, PEDESTAL, 4FT 37.000 EACH
76 805-07767 SIGNAL CABLE, COPPER 12C/14GA 85.000 LFT
77 805-08464 RADIO, INTERCONNECT 9.000 EACH
78 805-09089 RADIO, YAGI ANTENNA 9.000 EACH
79 805-11744 HANDHOLE SIGNAL, TYPE 2 32.000 EACH
80 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 61.000 EACH
81 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 58.000 EACH
82 805-78415 SPAN, CATENARY, AND TETHER 25.000 EACH
83 805-78420 DISCONNECT HANGER 26.000 EACH
84 805-78445 SIGNAL SERVICE 9.000 EACH
85 805-784¢67 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 1,545.000 LEFT
86 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 30,230.000 LET
87 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 11,457.000 LFT
88 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,871.000 LFT
89 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 9,087.000 LET
90 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 9,336.000 LFT
91 805-78785 SIGNAL DETECTOR HOUSING 70.000 EACH
92 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 12,570.000 LFT
93 805-78925 CONTROLLER CABINET FOUNDATION, Pl 9.000 EACH
94 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 23.000 EACH
95 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 29.000 EACH
96 805-99162 SIGNAL POLE, PEDESTAL, 11 FT 7.000 EACH
97 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 1.000 EACH

98 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 3.000 EACH
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CALL ORDER : 410 CONTRACT ID : RS-37255-A

SECTION NO. 0001 ASPHALT RESURFACE AND TRAFFIC SIGNALS MODERNIZATION

99 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 5,228.000 LET
100 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,965.000 LFT
101 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 326.000 LEFT
102 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 883.000 LET
103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,879.000 LFT
104 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 694.000 LFT
105 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 336.000 LFT
106 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,241.000 LET
107 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 4,625.000 LET
108 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 65.000 EACH
109 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 27.000 EACH

110 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 420 CONTRACT ID : RS-37758-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 39.000 TON
11 303-01180 COMPACTED AGGREGATE, NO. 53 726.000 TON
12 304-07491 HMA PATCHING, TYPE C 76.000 TON
13 304-07491 HMA PATCHING, TYPE C 155.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 55,997.000 SYS
15 306-08432 MILLING, APPROACH 1,443.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 4,620.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 16,436.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 16,436.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 17.000 TON
21 606-07484 MILLED HMA CORRUGATIONS 48,123.000 LFT
22 610-07488 HMA FOR APPROACHES, TYPE C 120.000 TON
23 628-09402 FIELD OFFICE, B 6.000 MOS
24 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
28 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,604.000 LFT
30 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,604.000 LET
31 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 3,390.000 LFT
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 32,082.000 LET
35 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 6,428.000 LET
36 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
37 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 198.000 LFT
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 251.000 EACH
39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH
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CALL ORDER : 430 CONTRACT ID RS-37875-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
9 302-07455 DENSE GRADED SUBBASE 12.000 CYS
10 304-07491 HMA PATCHING, TYPE C 140.000 TON
11 306-08036 MILLING, ASPHALT, 2 IN 9,436.000 SYS
12 401-07348 QC/QA-HMA, 4, 70, SURFACE, 12.5 mm 1,038.000 TON
13 401-10258 JOINT ADHESIVE, SURFACE 9,173.000 LFT
14 401-11785 LIQUID ASPHALT SEALANT 9,173.000 LFT
15 406-05520 ASPHALT FOR TACK COAT 3.000 TON
16 503-03489 RETROFITTED TIE BARS 48.000 EACH
17 503-05240 D-1 CONTRACTION JOINT 48.000 LET
18 506-06333 PCCP PATCHING, FULL DEPTH 144.000 SYS
19 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 2.000 MOS
23 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 360.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 360.000 LFT
27 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
29 801-06710 FLASHING ARROW SIGN 60.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 291.000 LFT
32 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
33 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 95.000 LFT
34 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 947.000 LFT
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,895.000 LFT
36 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,379.000 LET
37 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 2.000 EACH
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CALL ORDER  : 440 CONTRACT ID : RS-37887-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, THIN HMA OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 10.000 LET
10 202-52710 SIDEWALK, CONCRETE, REMOVE 5.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 3.000 EACH
12 303-07449 COMPACTED AGGREGATE, NO. 73 50.000 TON
13 304-07491 HMA PATCHING, TYPE C 100.000 TON
14 306-08042 MILLING, SCARIFICATION 27,584.000 SYS
15 306-08043 MILLING, TRANSITION 200.000 SYS
16 306-08432 MILLING, APPROACH 1,549.000 SYS
17 401-10258 JOINT ADHESIVE, SURFACE 11,588.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 11,588.000 LET
19 401-11966 QC/QA-HMA, 3, 76, SURFACE, 4.75 mm 1,172.000 TON
20 406-05520 ASPHALT FOR TACK COAT 8.000 TON
21 604-06070 SIDEWALK, CONCRETE 5.000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 10.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
24 604-07903 CURB RAMP, CONCRETE, K 17.000 SYS
25 605-01870 CURB, CONCRETE, A 10.000 LET
26 610-07488 HMA FOR APPROACHES, TYPE C 66.000 TON
27 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
28 621-06574 SODDING 5.000 SYS
29 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,030.000 LET
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,030.000 LET
33 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,250.000 LET
36 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 125.000 LET
37 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 400.000 LET
39 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 1,173.000 LET
40 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 11,092.000 LET
41 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,998.000 LET
42 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 25.000 LET
43 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
44 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
45 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 98.000 EACH
46 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 98.000 EACH
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CALL ORDER : 450 CONTRACT ID : RS-38148-A

SECTION NO. 0001 ASPHLAT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 304-07783 HMA PATCHING, TYPE D 104.000 TON
11 306-08036 MILLING, ASPHALT, 2 IN 22,200.000 SYS
12 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 2,500.000 TON
13 401-10258 JOINT ADHESIVE, SURFACE 14,700.000 LET
14 401-11785 LIQUID ASPHALT SEALANT 14,700.000 LET
15 406-05520 ASPHALT FOR TACK COAT 6.000 TON
16 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
18 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,000.000 LET
19 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,434.000 LET
22 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 489.000 LET
23 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
24 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,144.000 LET
25 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 140.000 LET
26 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
27 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 1.000 EACH
28 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,114.000 LET
29 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 15,422.000 LET
30 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 519.000 LET
31 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 50.000 LET
32 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 48.000 LET
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 79.000 EACH
34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 90.000 EACH
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CALL ORDER : 500 CONTRACT ID : B -29066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 376.000 SYS
10 306-08043 MILLING, TRANSITION 1,118.000 SYS
11 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 92.000 TON
12 401-10258 JOINT ADHESIVE, SURFACE 630.000 LFT
13 401-11785 LIQUID ASPHALT SEALANT 630.000 LFT
14 406-05521 ASPHALT FOR TACK COAT 1,118.000 SYS
15 628-09402 FIELD OFFICE, B 2.000 MOS
16 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 175.000 SET
17 722-51842 BRIDGE DECK OVERLAY 485.000 SYS
18 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.100 CYS
19 722-60824 SURFACE MILLING 485.000 SYS
20 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 93.000 LFT
21 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
22 801-06625 DETOUR ROUTE MARKER ASSEMBLY 46.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
24 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-07118 BARRICADE, III-A 92.000 LFT
27 801-07119 BARRICADE, III-B 87.000 LFT
28 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 420.000 LFT
29 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 236.000 LFT
30 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 30.000 LFT
31 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 53.000 LFT
32 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 520 CONTRACT ID : B -29719-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT AND NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 700.000 LFT
14 203-02000 EXCAVATION, COMMON 8,585.000 CYs
15 203-02070 BORROW 14,164.000 CYs
16 203-51223 EXCAVATION, WATERWAY 601.000 CYS
17 204-08415 STAKE, SETTLEMENT 1.000 EACH
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 161.000 TON
19 205-06934 TEMPORARY MULCH 1.300 TON
20 205-06936 TEMPORARY SEDIMENT TRAP 109.400 TON
21 205-06937 TEMPORARY SILT FENCE 1,720.000 LET
22 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 125.000 LEFT
23 205-11585 TEMPORARY FILTER BERM 410.000 LFT
24 205-11591 TEMPORARY SEED MIXTURE 75.000 LBS
25 206-51220 EXCAVATION, WET 485.000 CYS
26 206-51225 EXCAVATION, DRY 400.000 CYs
27 206-51235 COFFERDAM LUMP LUMP
28 207-08265 SUBGRADE TREATMENT, TYPE IIA 13,374.000 SYS
29 211-06467 AGGREGATE FOR END BENT BACKFILL 26.000 CYS
30 211-09265 STRUCTURAL BACKFILL, TYPE 2 2,617.000 CYs
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,860.000 TON
32 302-07455 DENSE GRADED SUBBASE 32.000 CYS
33 306-08043 MILLING, TRANSITION 440.000 SYS
34 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 559.000 TON
35 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,300.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 2,034.000 LET
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,091.000 LET
38 401-11785 LIQUID ASPHALT SEALANT 2,034.000 LEFT
39 406-05521 ASPHALT FOR TACK COAT 20,918.000 SYS
40 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
41 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
42 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
43 601-02241 GUARDRAIL, REMOVE 380.000 LEFT
44 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,243.750 LEFT
46 602-06729 BARRIER DELINEATOR 4.000 EACH
47 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 189.000 SYS
48 615-06490 RIGHT OF WAY MARKER 26.000 EACH
49 615-06505 MONUMENT, B 7.000 EACH
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CALL ORDER : 520 CONTRACT ID : B -29719-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT AND NEW BRIDGE
50 615-06510 MONUMENT, C 1.000 EACH
51 616-02320 GEOTEXTILES 2,791.000 SYS
52 616-05688 RIPRAP, CLASS 1 493.000 TON
53 616-06405 RIPRAP, REVETMENT 1,040.000 TON
54 616-06451 RIPRAP, UNIFORM 190.000 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
56 621-02770 EROSION CONTROL BLANKET 4,220.000 SYS
57 621-03909 SEED MIXTURE, NATIVE 10.000 LBS
58 621-06545 FERTILIZER 3.300 TON
59 621-06553 SEED MIXTURE, R 1,377.000 LBS
60 621-06565 MULCHING MATERIAL 16.200 TON
61 621-06567 WATER 156.000 kGAL
62 621-06574 SODDING 1,900.000 SYS
63 621-09398 SEED MIXTURE, SLOPE STABILIZATION 4.000 LBS
64 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 45.000 EACH
65 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 10.000 EACH
66 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 20.000 EACH
67 622-10003 LIVE PLANT STAKING 52.000 EACH
68 622-52436 SIGN, DO NOT MOW OR SPRAY 14.000 EACH
69 628-09402 FIELD OFFICE, B 20.000 MOS
70 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
71 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
72 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
73 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 40.000 MOS
74  628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
75 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
76 701-09557 TEST PILE, DYNAMIC, PRODUCTION 62.000 LFT
77 701-09559 TEST PILE, DYNAMIC, RESTRIKE 1.000 EACH
78 701-09739 PILE SHOE, HP 12 X 53 10.000 EACH
79 701-51195 PILE, STEEL H, HP 12 IN X 53 468.000 LFT
80 703-06029 REINFORCING BARS, EPOXY COATED 40,300.000 LBS
81 704-51002 CONCRETE, C, SUPERSTRUCTURE 136.000 CYsS
82 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
83 706-11600 RAILING, CONCRETE, FC 14.600 CYs
84 707-05984 STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN 379.000 LEFT
85 709-51821 SURFACE SEAL LUMP LUMP
86 713-91028 TEMPORARY RUNAROUND LUMP LUMP
87 714-11099 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 153.000 LET
88 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 154.000 LEFT
89 715-05376 PIPE, TYPE 3 DEFORMED MIN AREA 11.63 SFT 43.000 LET
90 715-05407 PIPE, END BENT DRAIN, 6 IN 124.000 LEFT
91 715-09843 BYPASS PUMPING LUMP LUMP
92 715-46040 PIPE END SECTION, DIA 36 IN 6.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
94 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
95 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
96 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
97 801-06775 MAINTAINING TRAFFIC LUMP LUMP

98 801-07118 BARRICADE, III-A 56.000 LFT
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CALL ORDER : 520 CONTRACT ID : B -29719-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT AND NEW BRIDGE
99 801-07119 BARRICADE, III-B 64.000 LET
100 802-02475 SIGN, PANEL, RELOCATE 12.000 EACH
101 802-04893 REFERENCE POST 2.000 EACH
102 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 99.000 LET
103 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 17.000 EACH
104 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 8,000.000 LET

105 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 8,000.000 LEFT
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CALL ORDER : 530 CONTRACT ID : B -30197-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 COVERED BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 29.000 CYS
10 203-02070 BORROW 7.000 CYs
11 205-06937 TEMPORARY SILT FENCE 187.000 LET
12 206-51215 EXCAVATION, X 5.000 CYS
13 303-01180 COMPACTED AGGREGATE, NO. 53 42.500 TON
14 306-08432 MILLING, APPROACH 7.200 SYS
15 601-06053 GUARDRAIL 4.000 EACH
16 601-90027 GUARDRAIL, WOOD BEAM 50.000 LEFT
17 616-02320 GEOTEXTILES 46.000 SYS
18 616-06451 RIPRAP, UNIFORM 17.000 TON
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
20 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 127.000 SYS
21 621-06559 MULCHED SEEDING, R 127.000 SYS
22 628-09401 FIELD OFFICE, A 9.000 MOS
23 702-90915 CONCRETE, CLASS A 0.800 CYs
24 710-51870 REPOINTING MASONRY IN STRUCTURES 58.000 SET
25 711-51864 DRILLED HOLE 20.000 EACH
26 711-96479 BOLT, REMOVE 3.000 EACH
27 712-03820 TIMBER SIDING 1,238.000 SFT
28 712-03820 TIMBER SIDING 30.000 SET
29 712-04272 LUMBER AND TIMBER, UNTREATED 0.430 MFBM
30 712-04704 PAINT BRIDGE LUMP LUMP
31 712-05721 FIRE RETARDANT TREATMENT LUMP LUMP
32 712-09417 BORATE LUMP LUMP
33 712-11611 TRUSS SUPPORT SHIMS 23.000 EACH
34 712-11612 TIMBER CURB 208.000 LFT
35 712-11614 EPOXY STRUCTURAL REPAIR 72.000 EACH
36 712-11615 ROOF, CORRUGATED METAL 2,102.000 SET
37 712-11617 RESTORE LUMP LUMP
38 712-11618 ENVIRONMENTAL CONTROL, BRIDGE NUMBER LUMP LUMP
39 712-94080 TIMBER DECK 2,372.000 SET
40 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
41 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07119 BARRICADE, III-B 48.000 LEFT
47 802-04089 SIGN, SHEET, REMOVE 4.000 EACH
48 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 119.000 LET
49 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 102.500 SET
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CALL ORDER : 530 CONTRACT ID : B -30197-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 COVERED BRIDGE REHABILITATION

50 808-06726 TRANSVERSE MARKING, PAINT, 12.000 LFT
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CALL ORDER : 540 CONTRACT ID : B -31591-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 1,974.000 SYS
14 202-02240 PAVEMENT REMOVAL 347.000 SYS
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51822 BRIDGE DECK OVERLAY, REMOVE 683.000 SYS
18 203-02000 EXCAVATION, COMMON 275.000 cys
19 205-06937 TEMPORARY SILT FENCE 1,735.000 LFT
20 205-09543 NO 2 STONE 200.000 TON
21 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 100.000 LFT
22 207-09935 SUBGRADE TREATMENT, TYPE IC 759.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 127.000 TON
24 302-07455 DENSE GRADED SUBBASE 69.000 cys
25 304-07494 WIDENING WITH HMA, TYPE C 293.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 278.000 SYS
27 306-08043 MILLING, TRANSITION 340.000 SYS
28 306-08159 MILLING ASPHALT 114.000 SYS
29  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 14.000 TON
30 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 47.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 3,743.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,733.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 3,743.000 LFT
34 406-05521 ASPHALT FOR TACK COAT 2,250.000 SYS
35 502-06329 PCCP, 12 IN 80.000 SYs
36 503-05240 D-1 CONTRACTION JOINT 48.000 LET
37 503-05310 TERMINAL JOINT 48.000 LET
38 601-02241 GUARDRAIL, REMOVE 131.000 LFT
39 601-05999 CURVED TERMINAL END 2.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 175.000 LFT
41 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 331.800 SYS
42 616-02320 GEOTEXTILES 2,636.000 SYS
43 616-05688 RIPRAP, CLASS 1 2,274.000 TON
44 616-06405 RIPRAP, REVETMENT 105.000 TON
45 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
46 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
47 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
48 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
49 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
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CALL ORDER  : 540 CONTRACT ID : B -31591-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
52 621-06559 MULCHED SEEDING, R 7,000.000 SYS
53  628-09402 FIELD OFFICE, B 9.000 MOS
54 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
55 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
56 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 18.000 MOS
57 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
58 702-51863 FIELD DRILLED HOLE IN CONCRETE 34.000 EACH
59 703-06029 REINFORCING BARS, EPOXY COATED 20,798.000 1LBS
60 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 84.000 EACH
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 19.300 CYS
62 709-51821 SURFACE SEAL LUMP LUMP
63 709-51821 SURFACE SEAL LUMP LUMP
64 710-09158 PATCHING CONCRETE STRUCTURES 655.000 SFT
65 711-51035 STRUCTURAL STEEL 1,025.000 1BS
66 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 4.000 EACH
67 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,200.000 SFT
68 722-51842 BRIDGE DECK OVERLAY 2,085.000 SYS
69 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 6.000 CYs
70 722-60824 SURFACE MILLING 3,759.000 SYS
71  724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 61.000 LET
72 724-51925 STRUCTURAL EXPANSION JOINT, SS 86.000 LET
73 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
74 801-02617 TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS 9.000 EACH
75 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
77 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,160.000 LET
78 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,100.000 LET
79 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 48.000 LET
80 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 51.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, III-A 96.000 LET
86 801-07119 BARRICADE, III-B 96.000 LET
87 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 940.000 LET
88 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
89 805-09845 CONTACT CLOSURE CARD 4.000 EACH
90 805-09846 RECEIVER PROCESSOR 4.000 EACH
91 805-10107 WIRELESS MAGNETOMETER DETECTOR 8.000 EACH
92 805-10108 WIRELESS REPEATER 4.000 EACH
93 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,386.000 LET
94 808-06716 LINE, REMOVE 1,680.000 LET
95 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,498.000 LET
96 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 656.000 LET
97 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 106.000 LET

98 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 670.000 LFT
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CALL ORDER : 540 CONTRACT ID : B -31591-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
99 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 120.000 LFT
100 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

101 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER : 560 CONTRACT ID : B -33286-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,226.000 cys
13 203-02070 BORROW 7,958.000 cys
14 203-11546 NATURAL STONE MATERIAL 12-18" 31.000 CYS
15 203-51223 EXCAVATION, WATERWAY 1,347.000 CYS
16 205-03371 SEDIMENT, REMOVE 5.000 cys
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 8.000 TON
18 205-06934 TEMPORARY MULCH 4.000 TON
19 205-06937 TEMPORARY SILT FENCE 5,099.000 LFT
20 205-09543 NO 2 STONE 112.000 TON
21 205-11586 TEMPORARY FILTER STONE 1.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 258.000 SYS
23 205-11591 TEMPORARY SEED MIXTURE 225.000 LBS
24 206-04301 SHEET PILING, STEEL, S=18.1 2,020.000 SFT
25 206-51220 EXCAVATION, WET 300.000 cys
26 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,222.000 CYS
27 207-08262 SUBGRADE TREATMENT, TYPE I 5,728.000 SYS
28 207-08264 SUBGRADE TREATMENT, TYPE IT 48.000 SYS
29 211-02050 B BORROW 590.000 cys
30 211-06467 AGGREGATE FOR END BENT BACKFILL 36.800 CYS
31 211-09266 STRUCTURAL BACKFILL, TYPE 3 1,004.000 CYS
32 214-11609 GEOCELL CONFINEMENT SYSTEM 412.000 SYS
33 302-07455 DENSE GRADED SUBBASE 36.000 cys
34 303-01180 COMPACTED AGGREGATE, NO. 53 766.000 TON
35 303-07449 COMPACTED AGGREGATE, NO. 73 499.000 TON
36 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 245.700 TON
37 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 415.900 TON
38 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,031.400 TON
39 401-10258 JOINT ADHESIVE, SURFACE 1,382.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,382.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 1,368.000 LFT
42 406-05520 ASPHALT FOR TACK COAT 1.800 TON
43 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
44 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 525.000 LFT
46 605-01870 CURB, CONCRETE, A 185.000 LET
47 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 216.000 SYS
48 610-07486 HMA FOR APPROACHES, TYPE A 254.700 TON
49 610-07487 HMA FOR APPROACHES, TYPE B 13.000 TON
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CALL ORDER : 560 CONTRACT ID : B -33286-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 615-06490 RIGHT OF WAY MARKER 13.000 EACH
51 616-02320 GEOTEXTILES 2,331.000 SYS
52 616-06405 RIPRAP, REVETMENT 827.000 TON
53 616-06451 RIPRAP, UNIFORM 1.000 TON
54 616-07266 COIR ROLL 302.000 LFT
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
56 621-02770 EROSION CONTROL BLANKET 7,091.000 SYS
57 621-04258 SEED MIXTURE 22.000 1BS
58 621-06545 FERTILIZER 1.000 TON
59 621-06553 SEED MIXTURE, R 250.000 1LBS
60 621-06565 MULCHING MATERIAL 11.000 TON
61 621-06567 WATER 2.000 kGAL
62 621-06574 SODDING 117.000 SYS
63 621-06626 MULCHED SEEDING, D 203.000 SYS
64 621-08161 PERMANENT TURF REINFORCEMENT MAT 203.000 SYS
65 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 857.000 EACH
66 622-52436 SIGN, DO NOT MOW OR SPRAY 10.000 EACH
67 622-91786 SEEDLING 1,708.000 EACH
68 628-09401 FIELD OFFICE, A 12.000 MOS
69 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
70 701-09557 TEST PILE, DYNAMIC, PRODUCTION 135.000 LET
71 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
72 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,634.000 LET
73  701-09679 CONICAL PILE TIP, 14 IN 34.000 EACH
74  702-44240 CONCRETE, A, STRUCTURES 138.800 CYs
75 702-51005 CONCRETE, A, SUBSTRUCTURE 84.600 CYS
76 702-51015 CONCRETE, B, FOOTINGS 261.100 CYS
77 702-51046 CONCRETE, FOUNDATION SEAL 76.000 CYs
78 703-06028 REINFORCING BARS 49,313.000 1BS
79 703-06029 REINFORCING BARS, EPOXY COATED 50,661.000 1BS
80 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 38.000 EACH
81 704-51002 CONCRETE, C, SUPERSTRUCTURE 193.700 CYS
82 706-06344 RAILING, STEEL TS-1 312.500 LET
83 707-05982 STRUCTURAL MEMBER, CONCRETE I-BEAM, 28 IN X 12 IN 795.000 LET
84 709-51821 SURFACE SEAL LUMP LUMP
85 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 128.000 LET
86 715-05407 PIPE, END BENT DRAIN, 6 IN 240.000 LET
87 715-46020 PIPE END SECTION, DIA 24" 4.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
90 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
91 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
92 801-07118 BARRICADE, III-A 48.000 LET
93 801-07119 BARRICADE, III-B 48.000 LET
94 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
95 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 21.750 SFT
96 802-76055 SIGN POST, A 30.000 LFT
97 804-06770 DELINEATOR POST 2.000 EACH

98 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,150.000 LET
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CALL ORDER : 560 CONTRACT ID : B -33286-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 3,150.000 LFT

100 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 83.000 LFT
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CALL ORDER : 580 CONTRACT ID : B -34019-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 566.000 SYS
12 202-02240 PAVEMENT REMOVAL 178.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 203-02000 EXCAVATION, COMMON 30.000 CYs
15 205-03371 SEDIMENT, REMOVE 7.000 CYs
16 205-06937 TEMPORARY SILT FENCE 748.000 LEFT
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 28.000 CYS
18 211-06467 AGGREGATE FOR END BENT BACKFILL 28.000 CYs
19 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 20.000 CYs
20 302-07455 DENSE GRADED SUBBASE 29.000 CYS
21 306-08043 MILLING, TRANSITION 879.000 SYS
22 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 73.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 630.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 630.000 LET
25 406-05521 ASPHALT FOR TACK COAT 879.000 SYS
26 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
27 601-02241 GUARDRAIL, REMOVE 100.000 LFT
28 602-06729 BARRIER DELINEATOR 16.000 EACH
29 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 173.000 SYS
30 616-02320 GEOTEXTILES 362.000 SYS
31 616-06405 RIPRAP, REVETMENT 143.000 TON
32 616-93772 INSPECTION HOLE 8.000 EACH
33 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
34 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
35 621-06567 WATER 0.500 kGAL
36 621-06570 TOPSOIL 8.000 CYS
37 621-06574 SODDING 130.000 SYS
38 628-09402 FIELD OFFICE, B 6.000 MOS
39 702-51005 CONCRETE, A, SUBSTRUCTURE 2.800 CYSs
40 702-51863 FIELD DRILLED HOLE IN CONCRETE 68.000 EACH
41 703-06029 REINFORCING BARS, EPOXY COATED 20,337.000 LBS
42 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 36.000 EACH
43 704-51002 CONCRETE, C, SUPERSTRUCTURE 37.000 CYs
44 706-09960 RAILING, CONCRETE, FC 26.000 LEFT
45 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
46 709-51821 SURFACE SEAL LUMP LUMP
47 710-09158 PATCHING CONCRETE STRUCTURES 25.000 SET
48 711-51864 DRILLED HOLE 36.000 EACH
49 711-51878 JACKING AND SUPPORTING GIRDERS LUMP LUMP
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CALL ORDER : 580 CONTRACT ID : B -34019-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 375.000 SET
51 722-51842 BRIDGE DECK OVERLAY 612.000 SYS
52 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 5.200 CYS
53 722-60824 SURFACE MILLING 1,132.000 SYS
54 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
55 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
56 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07118 BARRICADE, III-A 48.000 LEFT
60 801-07119 BARRICADE, III-B 60.000 LET
61 804-06770 DELINEATOR POST 2.000 EACH
62 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 420.000 LFT
63 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 446.000 LFT
64 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 56.000 LFT
65 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 53.000 LET
66 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 210.000 LEFT

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 590 CONTRACT ID : B -34155-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 41.000 LET
13 203-02000 EXCAVATION, COMMON 459.000 cys
14 203-02070 BORROW 347.000 cys
15 203-51223 EXCAVATION, WATERWAY 620.000 CYS
16 205-03371 SEDIMENT, REMOVE 12.000 cys
17 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
18 205-06934 TEMPORARY MULCH 2.000 TON
19 205-06937 TEMPORARY SILT FENCE 1,936.000 LFT
20 205-09543 NO 2 STONE 2.000 TON
21 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 85.000 LFT
22 205-11591 TEMPORARY SEED MIXTURE 69.000 LBS
23 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 91.000 CYS
24 207-08264 SUBGRADE TREATMENT, TYPE IT 2,684.000 SYS
25 211-06467 AGGREGATE FOR END BENT BACKFILL 38.000 CYS
26 302-07455 DENSE GRADED SUBBASE 34.000 CYS
27 303-01180 COMPACTED AGGREGATE, NO. 53 691.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 178.000 SYS
29  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 147.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 222.000 TON
31 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 270.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 629.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 629.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 629.000 LFT
35 406-05521 ASPHALT FOR TACK COAT 3,420.000 SYS
36 601-02241 GUARDRAIL, REMOVE 233.000 LET
37 601-06037 GUARDRAIL END TREATMENT, I 3.000 EACH
38 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 206.300 LFT
41 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 150.000 LFT
42 605-94811 CURB TURNOUT 1.000 EACH
43 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 198.000 SYS
44 610-08446 PCCP FOR APPROACHES, 6 IN 28.000 SYS
45 611-08233 MAILBOX ASSEMBLY, DOUBLE, RESET 1.000 EACH
46 615-06490 RIGHT OF WAY MARKER 24.000 EACH
47 615-06505 MONUMENT, B 2.000 EACH
48 616-02320 GEOTEXTILES 817.000 SYS
49 616-05689 RIPRAP, CLASS 2 730.000 TON
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CALL ORDER : 590 CONTRACT ID : B -34155-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-06405 RIPRAP, REVETMENT 102.000 TON
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
52 621-02770 EROSION CONTROL BLANKET 1,279.000 SYS
53 621-04258 SEED MIXTURE 16.000 LBS
54 621-06557 SEED MIXTURE, T 69.000 LBS
55 621-06559 MULCHED SEEDING, R 1,028.000 SYS
56 621-06565 MULCHING MATERIAL 1.000 TON
57 621-06567 WATER 1.400 kGAL
58 621-06574 SODDING 374.000 SYS
59 621-08161 PERMANENT TURF REINFORCEMENT MAT 290.000 SYS
60 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 26.000 EACH
61 622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN 52.000 EACH
62 622-52436 SIGN, DO NOT MOW OR SPRAY 10.000 EACH
63 628-09402 FIELD OFFICE, B 12.000 MOS
64 628-11977 COMPUTER SYSTEM 2.000 EACH
65 701-09558 TEST PILE, INDICATOR, PRODUCTION 160.000 LEFT
66 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
67 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 602.000 LEFT
68 701-09679 CONICAL PILE TIP, 14 IN 24.000 EACH
69 701-11714 PREBORED HOLE, 12 IN 296.000 LEFT
70 702-51005 CONCRETE, A, SUBSTRUCTURE 101.700 CYS
71 702-92857 CONCRETE, C, SUBSTRUCTURE 39.600 CYs
72 703-06028 REINFORCING BARS 9,341.000 LBS
73  703-06029 REINFORCING BARS, EPOXY COATED 39,081.000 LBS
74 704-51002 CONCRETE, C, SUPERSTRUCTURE 120.200 CYS
75 706-06344 RAILING, STEEL TS-1 205.000 LFT
76 707-07776 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN X 36 IN 428.000 LFT
77 709-51821 SURFACE SEAL LUMP LUMP
78 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 52.000 LET
79 715-05407 PIPE, END BENT DRAIN, 6 IN 108.000 LFT
80 720-03905 CATCH BASIN, A 1.000 EACH
81 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, III-A 48.000 LET
86 801-07119 BARRICADE, III-B 40.000 LET
87 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
88 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 160.000 LET
89 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,750.000 LET

90 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,110.000 LET
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CALL ORDER : 610 CONTRACT ID : B -34313-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-01066 HYDRO DEMOLITION 553.000 SYS
9 202-02240 PAVEMENT REMOVAL 192.000 SYS
10 202-51822 BRIDGE DECK OVERLAY, REMOVE 562.000 SYS
11 302-07455 DENSE GRADED SUBBASE 33.000 CYS
12 306-08034 MILLING, ASPHALT, 1 1/2 IN 284.000 SYS
13 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 34.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 100.000 LEFT
15 401-11785 LIQUID ASPHALT SEALANT 100.000 LEFT
16 406-05520 ASPHALT FOR TACK COAT 0.100 TON
17 602-06729 BARRIER DELINEATOR 10.000 EACH
18 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 192.000 SYS
19 628-09402 FIELD OFFICE, B 6.000 MOS
20 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
21 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
25 702-51863 FIELD DRILLED HOLE IN CONCRETE 28.000 EACH
26 703-06029 REINFORCING BARS, EPOXY COATED 10,548.000 LBS
27 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
28 709-51821 SURFACE SEAL LUMP LUMP
29 710-09158 PATCHING CONCRETE STRUCTURES 60.000 SET
30 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SFT
31 722-51842 BRIDGE DECK OVERLAY 563.000 SYS
32 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 6.000 CYS
33 722-60824 SURFACE MILLING 1,104.000 SYS
34 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 92.000 LFT
35 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
36 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
37 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
38 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-07118 BARRICADE, III-A 48.000 LET
41 801-07119 BARRICADE, III-B 60.000 LEFT
42 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 84.000 LEFT
43 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 336.000 LEFT
44 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 336.000 LET
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CALL ORDER : 620 CONTRACT ID : B -34329-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 8,392.000 cys
11 203-02070 BORROW 4,327.000 cys
12 205-06937 TEMPORARY SILT FENCE 3,600.000 LFT
13 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 743.000 LFT
14 207-08204 SUBGRADE TREATMENT, TYPE IT 6,537.000 SYS
15 211-02050 B BORROW 32.000 cys
16 214-07203 GEOGRID, TYPE II 45.000 SYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,560.000 TON
18 303-01180 COMPACTED AGGREGATE, NO. 53 2,066.000 TON
19 306-08432 MILLING, APPROACH 210.000 SYS
20 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 356.000 TON
21 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 582.000 TON
22 406-05521 ASPHALT FOR TACK COAT 4,337.000 SYS
23 601-04793 GUARDRAIL 368.000 LET
24 601-04793 GUARDRAIL 857.000 LET
25 611-06498 MAILBOX ASSEMBLY, DOUBLE 10.000 EACH
26 616-02320 GEOTEXTILES 2,784.000 SYs
27 616-06405 RIPRAP, REVETMENT 1,969.000 TON
28 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
29 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-02770 EROSION CONTROL BLANKET 5,411.000 SYS
32 621-06559 MULCHED SEEDING, R 5,411.000 SYS
33 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 58.000 EACH
34 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
35 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
36 628-09401 FIELD OFFICE, A 14.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
38 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 28.000 MOS
41 702-51863 FIELD DRILLED HOLE IN CONCRETE 120.000 EACH
42 702-90915 CONCRETE, CLASS A 38.500 cYs
43 703-06028 REINFORCING BARS 2,692.000 LBS
44 708-05394 REPAIR LUMP LUMP
45 708-05394 REPAIR LUMP LUMP
46 709-51821 SURFACE SEAL LUMP LUMP
47 711-05396 REPLACE LUMP LUMP
48 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 178.000 LFT
49 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 60.000 LFT
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CALL ORDER  : 620 CONTRACT ID : B -34329-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 61.000 LET
51 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
52 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
53 715-46020 PIPE END SECTION, DIA 24" 6.000 EACH
54 727-90308 EPOXY INJECTION, CRACK PREPARATION 59.000 LET
55 727-90309 EPOXY INJECTION, EPOXY MATERIAL 11.000 GAL
56 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
57 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
58 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
59 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
60 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, III-A 72.000 LFT
64 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 44.500 SET
65 802-76055 SIGN POST, A 116.000 LET
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,644.000 LET
67 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,444,000 LET
68 808-06726 TRANSVERSE MARKING, PAINT, 20.000 LET
69 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
70 401-10258 JOINT ADHESIVE, SURFACE 2,099.000 LET
71 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,099.000 LET
72 401-11785 LIQUID ASPHALT SEALANT 2,099.000 LET

73 711-51035 STRUCTURAL STEEL 260.000 LBS
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CALL ORDER : 630 CONTRACT ID : B -34627-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 245.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 207-09935 SUBGRADE TREATMENT, TYPE IC 354.000 SYS
13 211-064067 AGGREGATE FOR END BENT BACKFILL 52.000 CYS
14 302-07455 DENSE GRADED SUBBASE 44,000 CYS
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 30.000 TON
16 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 37.000 TON
17 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 59.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 298.000 LFT
19 401-10259 JOINT ADHESIVE, INTERMEDIATE 298.000 LFT
20 401-11785 LIQUID ASPHALT SEALANT 298.000 LFT
21 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
22 601-02241 GUARDRATIL, REMOVE 425.000 LFT
23 601-06035 GUARDRAIL, RESET 100.000 LFT
24 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
25 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 75.000 LFT
26 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 4.000 EACH
27 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 258.000 SYS
28  616-02320 GEOTEXTILES 180.000 SYS
29 616-06405 RIPRAP, REVETMENT 38.000 TON
30 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
31 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
32 621-06574 SODDING 23.000 SYS
33 628-09402 FIELD OFFICE, B 6.000 MOS
34 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
37 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 440.000 LBS
38 702-51863 FIELD DRILLED HOLE IN CONCRETE 216.000 EACH
39 703-06029 REINFORCING BARS, EPOXY COATED 32,354.000 LBS
40 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 242.000 EACH
41 704-51002 CONCRETE, C, SUPERSTRUCTURE 75.200 CYS
42 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
43 706-51020 RAILING, CONCRETE, C 4.000 cys
44 709-51821 SURFACE SEAL LUMP LUMP
45 710-09158 PATCHING CONCRETE STRUCTURES 100.000 SET
46 711-51864 DRILLED HOLE 56.000 EACH
47 711-90114 JACKING AND SUPPORTING SUPERSTRUCTURE LUMP LUMP
48 715-05407 PIPE, END BENT DRAIN, 6 IN 120.000 LFT
49 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 2.000 EACH
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CALL ORDER : 630 CONTRACT ID : B -34627-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REHABILITATION
50 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 569.000 SET
51 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,137.000 SET
52 738-0945¢6 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,349.000 SYS
53 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
55 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,017.000 LFT
56 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
60 801-07119 BARRICADE, III-B 72.000 LET
61 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 143.000 LEFT
62 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 610.000 LEFT
63 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
64 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
65 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 474.000 LET
67 808-06716 LINE, REMOVE 837.000 LEFT
68 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 652.000 LFT
69 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 652.000 LEFT
70 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 842.000 LEFT
71 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 62.000 LEFT
72 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
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CALL ORDER : 640 CONTRACT ID : B -34651-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 1,070.000 SYs
10 306-08043 MILLING, TRANSITION 1,540.000 SYs
11 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 131.000 TON
12 401-10258 JOINT ADHESIVE, SURFACE 840.000 LET
13 401-11785 LIQUID ASPHALT SEALANT 840.000 LFT
14 406-05521 ASPHALT FOR TACK COAT 1,575.000 SYS
15 628-09401 FIELD OFFICE, A 6.000 MOS
16 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
17 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
18 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
19 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
20 709-51821 SURFACE SEAL LUMP LUMP
21 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SFT
22 715-06566 PIPE EXTENSION, CIRCULAR, 6" 16.000 LET
23 722-51842 BRIDGE DECK OVERLAY 1,070.000 SYs
24 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 9.000 CYs
25 722-60824 SURFACE MILLING 1,070.000 SYS
26 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,928.000 LET
29 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
30 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
31 801-06710 FLASHING ARROW SIGN 120.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 700.000 LET
34 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 900.000 LET
35 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
36 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 488.000 LET
37 808-06716 LINE, REMOVE 1,425.000 LET
38 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 70.000 LET
39 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 279.000 LET
40 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 70.000 LET
41 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 324.000 LET
42 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,294.000 LET
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH
44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 24.000 EACH
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CALL ORDER  : 650 CONTRACT ID : B -34726-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 206-51220 EXCAVATION, WET 99.000 CYS
9 601-06242 IMPACT ATTENUATOR, R2, Wl, TL-2 1.000 EACH
10 616-02320 GEOTEXTILES 209.000 SYS
11 616-05688 RIPRAP, CLASS 1 149.000 TON
12 628-09401 FIELD OFFICE, A 5.000 MOS
13 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
14 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
15 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
16 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
17 710-09158 PATCHING CONCRETE STRUCTURES 220.000 SFT
18 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 450.000 SFT
19 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 450.000 SFT
20 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 166.000 LET
21 727-90308 EPOXY INJECTION, CRACK PREPARATION 395.000 LET
22 727-90309 EPOXY INJECTION, EPOXY MATERIAL 20.000 GAL
23 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,308.000 LET
27 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
28 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
29 801-06710 FLASHING ARROW SIGN 120.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
32 801-07118 BARRICADE, III-A 40.000 LET
33 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 350.000 LET
34 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 2.000 EACH
35 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 570.000 LET
36 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,280.000 LET
37 808-06716 LINE, REMOVE 1,736.000 LET
38 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 75.000 LET
39 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 300.000 LET
40 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 300.000 LET
41 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 75.000 LET
42 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 570.000 LET
43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,280.000 LET
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CALL ORDER : 660 CONTRACT ID : B -34727-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 850.000 SYS
10 202-52710 SIDEWALK, CONCRETE, REMOVE 71.000 SYS
11 203-02000 EXCAVATION, COMMON 7.000 CYS
12 306-08043 MILLING, TRANSITION 1,447.000 SYS
13 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 120.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 840.000 LEFT
15 401-11785 LIQUID ASPHALT SEALANT 840.000 LEFT
16 406-05521 ASPHALT FOR TACK COAT 1,447.000 SYS
17 604-06070 SIDEWALK, CONCRETE 85.000 SYS
18 604-07901 CURB RAMP, CONCRETE, G 37.000 SYS
19 605-02278 CURB, REMOVE 71.000 LEFT
20 621-06574 SODDING 6.000 SYS
21 628-09402 FIELD OFFICE, B 6.000 MOS
22 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
23 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
24  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
26 710-09158 PATCHING CONCRETE STRUCTURES 160.000 SFT
27 715-06566 PIPE EXTENSION, CIRCULAR, 6" 21.000 LEFT
28 722-51842 BRIDGE DECK OVERLAY 850.000 SYS
29 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 7.200 CYsS
30 722-60824 SURFACE MILLING 850.000 SYS
31 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 15.000 EACH
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,010.000 LET
34 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
35 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
36 801-06710 FLASHING ARROW SIGN 120.000 DAY
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-07119 BARRICADE, III-B 64.000 LET
39 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 880.000 LEFT
40 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
41 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 425.000 LEFT
42 808-06716 LINE, REMOVE 1,372.000 LEFT
43 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 62.000 LFT
44 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 245.000 LET
45 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 62.000 LEFT
46 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 290.000 LEFT
47 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,160.000 LEFT
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CALL ORDER : 690 CONTRACT ID : B -34833-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-75997 PRISMATIC REFLECTOR, REMOVE 19.000 EACH
12 203-02000 EXCAVATION, COMMON 13.000 CYS
13 203-04523 DEWATERING LUMP LUMP
14 203-08607 LINEAR GRADING 340.000 LEFT
15 205-03371 SEDIMENT, REMOVE 3.000 CYs
16 205-06937 TEMPORARY SILT FENCE 938.000 LET
17 207-09935 SUBGRADE TREATMENT, TYPE IC 454.000 SYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 88.000 TON
19 303-01180 COMPACTED AGGREGATE, NO. 53 140.000 TON
20 304-07494 WIDENING WITH HMA, TYPE C 128.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 680.000 LET
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 680.000 LEFT
23 401-11785 LIQUID ASPHALT SEALANT 680.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 454.000 SYS
25 616-02320 GEOTEXTILES 1,047.000 SYS
26 616-05688 RIPRAP, CLASS 1 1,143.000 TON
27 616-06405 RIPRAP, REVETMENT 60.000 TON
28 628-09402 FIELD OFFICE, B 6.000 MOS
29 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
30 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
33 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
34 628-11977 COMPUTER SYSTEM 1.000 EACH
35 703-06029 REINFORCING BARS, EPOXY COATED 5,494.000 LBS
36 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 112.000 EACH
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 26.400 CYS
38 708-51813 PNEUMATICALLY PLACED MORTAR 260.000 SET
39 709-51821 SURFACE SEAL LUMP LUMP
40 710-09158 PATCHING CONCRETE STRUCTURES 385.000 SET
41 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 247.000 SET
42 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 412.000 SET
43 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 146.000 LEFT
44 727-90308 EPOXY INJECTION, CRACK PREPARATION 1,000.000 LEFT
45 727-90309 EPOXY INJECTION, EPOXY MATERIAL 4.000 GAL
46 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
47 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 915.000 SYS
48 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
49 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER  : 690 CONTRACT ID : B -34833-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,800.000 LET
52 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 24.000 LET
53 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07119 BARRICADE, III-B 48.000 LET
57 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 560.000 LET
58 801-97643 TEMPORARY BUZZ STRIPS 400.000 LET
59 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 238.000 LET
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,900.000 LET
61 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 950.000 LET
62 808-06716 LINE, REMOVE 2,846.000 LET
63 808-75994 PRISMATIC REFLECTOR 19.000 EACH
64 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH

65 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 700 CONTRACT ID : B -34835-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 553.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE 100.000 SYS
14 202-91385 INLET, REMOVE 2.000 EACH
15 202-96133 PIPE, REMOVE 8.000 LEFT
16 205-03371 SEDIMENT, REMOVE 2.000 CYS
17 205-06933 TEMPORARY INLET PROTECTION 8.000 EACH
18 205-06934 TEMPORARY MULCH 1.100 TON
19 205-06937 TEMPORARY SILT FENCE 500.000 LEFT
20 205-09543 NO 2 STONE 100.000 TON
21 205-11585 TEMPORARY FILTER BERM 80.000 LET
22 205-11591 TEMPORARY SEED MIXTURE 67.500 LBS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 7,545.000 SYS
24 211-06467 AGGREGATE FOR END BENT BACKFILL 82.100 CYS
25 211-09268 STRUCTURAL BACKFILL, TYPE 5 6.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 43.000 TON
27 302-07455 DENSE GRADED SUBBASE 68.500 CYs
28 304-07491 HMA PATCHING, TYPE C 71.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 913.000 LET
30 402-10086 HMA FOR TEMPORARY PAVEMENT, C 4,042.000 TON
31 406-05520 ASPHALT FOR TACK COAT 4.000 TON
32 412-09355 FOG SEAL 3,667.000 SYS
33 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
34 601-02241 GUARDRAIL, REMOVE 100.000 LFT
35 602-06729 BARRIER DELINEATOR 19.000 EACH
36 606-07484 MILLED HMA CORRUGATIONS 251.000 LET
37 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 411.000 SYS
38 610-07488 HMA FOR APPROACHES, TYPE C 108.000 TON
39 616-02320 GEOTEXTILES 219.400 SYS
40 616-06025 BORROW, COHESIVE 15.000 CYs
41 616-06405 RIPRAP, REVETMENT 69.000 TON
42 616-51367 SLOPEWALL, CONCRETE, 4 IN 175.000 SYS
43 616-93772 INSPECTION HOLE 6.000 EACH
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-02770 EROSION CONTROL BLANKET 3,692.000 SYS
46 621-06553 SEED MIXTURE, R 272.000 LBS
47 621-06565 MULCHING MATERIAL 1.800 TON
48 621-06574 SODDING 44.000 SYS
49 628-09402 FIELD OFFICE, B 13.000 MOS
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CALL ORDER : 700 CONTRACT ID : B -34835-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
51 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
53 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 26.000 MOS
54 702-51005 CONCRETE, A, SUBSTRUCTURE 166.800 CYs
55 702-51863 FIELD DRILLED HOLE IN CONCRETE 462.000 EACH
56 703-06029 REINFORCING BARS, EPOXY COATED 154,815.000 LBS
57 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,312.000 EACH
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 374.100 CYs
59 706-11600 RAILING, CONCRETE, FC 59.500 CYs
60 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
61 709-51821 SURFACE SEAL LUMP LUMP
62 710-09158 PATCHING CONCRETE STRUCTURES 100.000 SFT
63 711-90114 JACKING AND SUPPORTING SUPERSTRUCTURE LUMP LUMP
64 724-51925 STRUCTURAL EXPANSION JOINT, SS 276.000 LEFT
65 726-11451 BEARING ASSEMBLY, FIXED, TYPE 1 18.000 EACH
66 726-92406 BEARING ASSEMBLY, ELASTOMERIC 20.000 EACH
67 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
68 801-02949 DRUM, PERMANENT 102.000 EACH
69 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
71 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 28,310.000 LEFT
72  801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 24,284.000 LFT
73 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 32.000 LET
74 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 7,355.000 LET
75 801-06640 CONSTRUCTION SIGN, A 73.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
77 801-06710 FLASHING ARROW SIGN 360.000 DAY
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
80 801-07118 BARRICADE, III-A 52.000 LEFT
81 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 517.000 LET
82 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 124.000 LET
83 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
84 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
85 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 22.000 LET
86 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 13.000 SET
87 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 5,690.000 LEFT
88 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,610.000 LEFT
89 808-06716 LINE, REMOVE 2,560.000 LEFT
90 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
91 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 790.000 LEFT
92 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 790.000 LEFT
93 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 10.000 LEFT

94 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 10,860.000 LET
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CALL ORDER : 710 CONTRACT ID : B -34838-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 411.000 SYS
11 202-02240 PAVEMENT REMOVAL 112.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51822 BRIDGE DECK OVERLAY, REMOVE 411.000 SYS
14 205-06937 TEMPORARY SILT FENCE 200.000 LFT
15 207-09935 SUBGRADE TREATMENT, TYPE IC 221.000 SYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 61.000 TON
17 302-07455 DENSE GRADED SUBBASE 18.000 cys
18 304-07494 WIDENING WITH HMA, TYPE C 61.000 TON
19 306-08043 MILLING, TRANSITION 311.000 SYS
20 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 26.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 180.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 180.000 LFT
23 406-05521 ASPHALT FOR TACK COAT 311.000 SYS
24 602-06729 BARRIER DELINEATOR 8.000 EACH
25 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 112.000 SYS
26 616-02320 GEOTEXTILES 696.000 SYs
27 616-05689 RIPRAP, CLASS 2 574.000 TON
28 616-06405 RIPRAP, REVETMENT 114.000 TON
29  628-09402 FIELD OFFICE, B 9.000 MOS
30 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
31 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
32 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
34 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
35 702-51863 FIELD DRILLED HOLE IN CONCRETE 52.000 EACH
36 703-06028 REINFORCING BARS 500.000 LBS
37 703-06029 REINFORCING BARS, EPOXY COATED 5,956.000 LBS
38 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 84.000 EACH
39 709-51821 SURFACE SEAL LUMP LUMP
40 710-09158 PATCHING CONCRETE STRUCTURES 120.000 SET
41 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 100.000 SET
42 722-51842 BRIDGE DECK OVERLAY 411.000 SYS
43 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 3.500 CYS
44 722-60824 SURFACE MILLING 411.000 SYS
45 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 60.000 LFT
46 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
47 801-03290 CONSTRUCTION SIGN, C 17.000 EACH
48 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 540.000 LFT
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,256.000 LFT
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CALL ORDER : 710 CONTRACT ID : B -34838-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 44.000 LFT
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07119 BARRICADE, III-B 32.000 LFT
56 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 270.000 LET
57 808-06716 LINE, REMOVE 693.000 LET
58 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,200.000 LFT
59 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 150.000 LFT
60 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH

61 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH
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CALL ORDER : 720 CONTRACT ID : B -34846-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 2.000 CYS
11 205-06937 TEMPORARY SILT FENCE 307.000 LET
12 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 8.000 CYs
13 306-08043 MILLING, TRANSITION 494.000 SYS
14 401-10258 JOINT ADHESIVE, SURFACE 360.000 LET
15 401-11785 LIQUID ASPHALT SEALANT 360.000 LET
16 406-05520 ASPHALT FOR TACK COAT 2.000 TON
17 601-06035 GUARDRAIL, RESET 100.000 LET
18 605-05523 CURB, HMA 33.000 LFT
19 610-07487 HMA FOR APPROACHES, TYPE B 45.000 TON
20 616-02320 GEOTEXTILES 153.000 SYS
21 616-06405 RIPRAP, REVETMENT 78.000 TON
22 621-06574 SODDING 48.000 SYS
23 628-09402 FIELD OFFICE, B 6.000 MOS
24 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
25 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
29 703-06028 REINFORCING BARS 1,000.000 1BS
30 709-51821 SURFACE SEAL LUMP LUMP
31 709-51821 SURFACE SEAL LUMP LUMP
32 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 200.000 SFT
33  724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 107.000 LET
34 727-90308 EPOXY INJECTION, CRACK PREPARATION 2,164.000 LET
35 727-90309 EPOXY INJECTION, EPOXY MATERIAL 251.000 GAL
36  727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
37 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
38 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,341.000 SYS
39 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
40 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 48.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
43  801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, III-A 264.000 LET
45 801-07119 BARRICADE, III-B 48.000 LET
46 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 32.000 LET
47 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 810.000 LET
48 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 688.000 LET
49 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH
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CALL ORDER : 720 CONTRACT ID : B -34846-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

50 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 730 CONTRACT ID : B -35221-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 981.400 SET
9 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
10 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
11 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
12 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
13 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
14 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
15 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
16 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
17 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
18 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
19 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
20 628-11977 COMPUTER SYSTEM 1.000 EACH
21 709-51821 SURFACE SEAL LUMP LUMP
22 709-51821 SURFACE SEAL LUMP LUMP
23 709-51821 SURFACE SEAL LUMP LUMP
24 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
26 801-06710 FLASHING ARROW SIGN 7.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 770 CONTRACT ID : B -35738-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 503-05310 TERMINAL JOINT 186.000 LET
9 628-09402 FIELD OFFICE, B 6.000 MOS
10 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
11  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
13 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
14 628-11977 COMPUTER SYSTEM 1.000 EACH
15 720-96995 CLEAN INLET 22.000 EACH
16 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 350.000 SFT
17 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 2,838.000 SYS
18 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
19 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
21 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
22 801-07118 BARRICADE, III-A 272.000 LFT
23 801-07119 BARRICADE, III-B 48.000 LET
24 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,514.000 LET
25 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,514.000 LET
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CALL ORDER : 780 CONTRACT ID : B -35740-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 720-96995 CLEAN INLET 4.000 EACH
9 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 378.000 SET
10 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 2,062.000 SYS
11 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
12 801-06625 DETOUR ROUTE MARKER ASSEMBLY 45.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
14 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
15 801-07118 BARRICADE, III-A 192.000 LFT
16 801-07119 BARRICADE, III-B 96.000 LET
17 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 811.000 LEFT
18 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 811.000 LFT
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CALL ORDER  : 790 CONTRACT ID : B -35742-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-09402 FIELD OFFICE, B 9.000 MOS
9 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 9.000 MOS
13 709-51821 SURFACE SEAL LUMP LUMP
14 709-51821 SURFACE SEAL LUMP LUMP
15 709-51821 SURFACE SEAL LUMP LUMP
16 709-51821 SURFACE SEAL LUMP LUMP
17 709-51821 SURFACE SEAL LUMP LUMP
18 709-51821 SURFACE SEAL LUMP LUMP
19 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 75.000 SFT
20 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 625.000 SFT
21 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 558.100 LET
22 724-04163 STRUCTURAL EXPANSION JOINT SEAL, REPLACE 634.500 LET
23 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 88.000 LET
24 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,646.000 SYS
25 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 11,560.000 LET
28 801-06640 CONSTRUCTION SIGN, A 80.000 EACH
29 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
30 801-06710 FLASHING ARROW SIGN 30.000 DAY
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 1,000.000 LET
33 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 120.000 LET
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 5,900.000 LET
35 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 5,350.000 LET
36 808-06716 LINE, REMOVE 4,990.000 LET
37 808-75994 PRISMATIC REFLECTOR 28.000 EACH
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH
39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER  : 800 CONTRACT ID : B -35743-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-02000 EXCAVATION, COMMON 54.000 CYs
11 207-08264 SUBGRADE TREATMENT, TYPE II 192.000 SYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 54.000 TON
13 304-07493 WIDENING WITH HMA, TYPE B 38.000 TON
14 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 16.000 TON
15 406-05520 ASPHALT FOR TACK COAT 0.400 TON
16 628-09402 FIELD OFFICE, B 10.000 MOS
17 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 20.000 MOS
21 709-51821 SURFACE SEAL LUMP LUMP
22 709-51821 SURFACE SEAL LUMP LUMP
23 709-51821 SURFACE SEAL LUMP LUMP
24 709-51821 SURFACE SEAL LUMP LUMP
25 709-51821 SURFACE SEAL LUMP LUMP
26 709-51821 SURFACE SEAL LUMP LUMP
27 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 73.000 SFT
28 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 141.000 LET
29 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 92.000 LET
30 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 211.000 LET
31 724-04163 STRUCTURAL EXPANSION JOINT SEAL, REPLACE 828.000 LET
32 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 100.000 LET
33  738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,957.000 SYS
34 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
35 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
36 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 25,273.000 LET
37 801-06640 CONSTRUCTION SIGN, A 100.000 EACH
38 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
39 801-06710 FLASHING ARROW SIGN 60.000 DAY
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 442.000 LET
42 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 313.000 LET
43  808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 7,053.000 LET
44 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 3,161.000 LET
45 808-06716 LINE, REMOVE 11,596.000 LET
46 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 760.000 LET
47 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 160.000 LET
48 808-75994 PRISMATIC REFLECTOR 8.000 EACH
49 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 17.000 EACH
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CALL ORDER : 800 CONTRACT ID : B -35743-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

50 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9.000 EACH
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CALL ORDER : 810 CONTRACT ID : B -35749-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 205-06937 TEMPORARY SILT FENCE 100.000 LEFT
10 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 50.000 LEFT
11 616-02320 GEOTEXTILES 30.000 SYS
12 616-05689 RIPRAP, CLASS 2 20.000 TON
13 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
14 621-06559 MULCHED SEEDING, R 400.000 SYS
15 628-09402 FIELD OFFICE, B 4.000 MOS
16 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
17 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
21 725-10226 LINER PIPE, THERMOPLASTIC, CIRCULAR, 13.9-14.1 SFT 378.000 LET
22 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 820 CONTRACT ID : B -35763-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 420.000 SYS
11 203-02000 EXCAVATION, COMMON 50.000 cyYs
12 203-02070 BORROW 50.000 cyYs
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 40.000 TON
14 302-07455 DENSE GRADED SUBBASE 70.000 CYS
15 304-07491 HMA PATCHING, TYPE C 12.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,023.000 SYS
17 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 85.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 600.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 600.000 LFT
20 406-05521 ASPHALT FOR TACK COAT 1,023.000 SYS
21 506-06334 PCCP PATCHING, PARTIAL DEPTH 98.000 SYS
22 507-07482 CRACKS IN PCCP, ROUT AND SEAL 30.000 LFT
23 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 420.000 SYS
24  628-09402 FIELD OFFICE, B 12.000 MOS
25 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
28 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
29 628-11977 COMPUTER SYSTEM 1.000 EACH
30 702-51863 FIELD DRILLED HOLE IN CONCRETE 126.000 EACH
31 703-06029 REINFORCING BARS, EPOXY COATED 20,026.000 LBS
32 709-51821 SURFACE SEAL LUMP LUMP
33 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 170.000 SET
34 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 282.000 SEFT
35 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 350.000 LFT
36 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 616.000 SYS
37 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 18.000 EACH
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 1,200.000 LFT
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 46.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
43 801-06710 FLASHING ARROW SIGN 56.000 DAY
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 801-07118 BARRICADE, III-A 96.000 LFT
46 801-07119 BARRICADE, III-B 288.000 LFT
47 808-06716 LINE, REMOVE 6,765.000 LFT
48 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 600.000 LFT
49 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,240.000 LET
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CALL ORDER : 820 CONTRACT ID : B -35763-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
50 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 2,820.000 LET

51 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 105.000 LFT
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CALL ORDER : 830 CONTRACT ID : B -35764-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 2.000 EACH
11 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 3.000 CYS
12 304-07783 HMA PATCHING, TYPE D 51.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 540.000 SYS
14 306-08036 MILLING, ASPHALT, 2 IN 445,000 SYS
15 306-08041 MILLING, PCCP 225.000 SYS
16 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 50.000 TON
17 401-07340 QC/QA-HMA, 3, 64, SURFACE, 12.5 mm 90.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 680.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 680.000 LFT
20 406-05521 ASPHALT FOR TACK COAT 1,255.000 SYS
21 506-06334 PCCP PATCHING, PARTIAL DEPTH 238.000 SYS
22 628-09401 FIELD OFFICE, A 6.000 MOS
23 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
24 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
28 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
29 710-09158 PATCHING CONCRETE STRUCTURES 100.000 SET
30 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 338.000 SEFT
31 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 563.000 SEFT
32 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 200.000 LFT
33 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,250.000 SYS
34 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 24.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 28.000 EACH
36 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
37 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
38 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
39 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
40 801-06710 FLASHING ARROW SIGN 180.000 DAY
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07118 BARRICADE, III-A 72.000 LFT
43 801-07119 BARRICADE, III-B 216.000 LFT
44 808-06716 LINE, REMOVE 7,800.000 LFT
45 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 900.000 LFT
46 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 4,500.000 LET
47 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,300.000 LFT
48 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 150.000 LFT
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CALL ORDER : 850 CONTRACT ID : B -35940-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,272.000 cyYs
13 203-02070 BORROW 2,053.000 cys
14 203-04523 DEWATERING LUMP LUMP
15 203-51223 EXCAVATION, WATERWAY 99.000 CYS
16 205-03371 SEDIMENT, REMOVE 89.000 cys
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 256.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
19 205-06936 TEMPORARY SEDIMENT TRAP 191.000 TON
20 205-06937 TEMPORARY SILT FENCE 907.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 205-11586 TEMPORARY FILTER STONE 11.000 TON
23 207-08204 SUBGRADE TREATMENT, TYPE IT 186.000 SYS
24 207-08265 SUBGRADE TREATMENT, TYPE IIA 2,281.000 SYS
25 211-02050 B BORROW 61.000 cyYs
26 211-06467 AGGREGATE FOR END BENT BACKFILL 42.000 CYS
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 3.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 601.000 TON
29  302-07455 DENSE GRADED SUBBASE 26.000 cys
30 303-01180 COMPACTED AGGREGATE, NO. 53 202.000 TON
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 146.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 247.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 1,980.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,980.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 1,980.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 1,730.000 SYS
37 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
38 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 506.250 LFT
41 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 158.000 SYS
42 610-07487 HMA FOR APPROACHES, TYPE B 42.000 TON
43 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
44 616-02320 GEOTEXTILES 3,627.000 SYS
45 616-06405 RIPRAP, REVETMENT 1,506.000 TON
46 616-06451 RIPRAP, UNIFORM 350.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48 621-02770 EROSION CONTROL BLANKET 745.000 SYS
49 621-06545 FERTILIZER 0.200 TON
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CALL ORDER : 850 CONTRACT ID : B -35940-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06553 SEED MIXTURE, R 72.000 LBS
51 621-06557 SEED MIXTURE, T 63.000 LBS
52 621-06565 MULCHING MATERIAL 2.000 TON
53 621-06567 WATER 14.600 kGAL
54 621-06574 SODDING 9.000 SYS
55 628-09402 FIELD OFFICE, B 12.000 MOS
56 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
57 701-08122 PILE, STEEL PIPE, 0.375", 14" 628.000 LET
58 701-09558 TEST PILE, INDICATOR, PRODUCTION 177.000 LET
59 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
60 701-09679 CONICAL PILE TIP, 14 IN 10.000 EACH
61 702-92857 CONCRETE, C, SUBSTRUCTURE 29.800 CYS
62 703-06029 REINFORCING BARS, EPOXY COATED 38,422.000 LBS
63 704-51002 CONCRETE, C, SUPERSTRUCTURE 108.500 CYs
64 706-06344 RAILING, STEEL TS-1 162.500 LET
65 707-05984 STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN 346.000 LEFT
66 709-51821 SURFACE SEAL LUMP LUMP
67 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 48.000 LFT
68 715-05407 PIPE, END BENT DRAIN, 6 IN 100.000 LFT
69 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
70 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
73 801-07118 BARRICADE, III-A 60.000 LET

74 801-07119 BARRICADE, III-B 60.000 LFT



SCHEDULE OF PAY ITEMS PAGE 96

CALL ORDER : 930 CONTRACT ID : B -37267-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CULVERT REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 203-04523 DEWATERING LUMP LUMP
8 205-03371 SEDIMENT, REMOVE 78.000 CYS
9 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 5.000 CYs
10 702-51863 FIELD DRILLED HOLE IN CONCRETE 324.000 EACH
11 727-90308 EPOXY INJECTION, CRACK PREPARATION 864.000 LEFT
12 727-90309 EPOXY INJECTION, EPOXY MATERIAL 70.000 GAL
13 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
14 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 940 CONTRACT ID : B -37958-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPARI OR REPLACE JOINTS

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
7 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 4.000 MOS
12 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 200.000 SET
13 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 70.000 SET
14 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 66.000 LEFT
15 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 156.000 LEFT
16 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 110.000 LET
17 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 86.000 LFT
18 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 86.000 LEFT
19 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 81.000 LEFT
20 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 81.000 LET
21 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
23 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
24 801-06710 FLASHING ARROW SIGN 12.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 950 CONTRACT ID : B -37962-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 203-02020 EXCAVATION, UNCLASSIFIED 1.000 CYS
8 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 3.000 EACH
9 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 6.000 CYs
10 702-51001 CONCRETE, A, SUPERSTRUCTURE 1.000 CYs
11 702-51863 FIELD DRILLED HOLE IN CONCRETE 3.000 EACH
12 703-06029 REINFORCING BARS, EPOXY COATED 46.000 LBS
13 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 37.000 SFT
14 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 70.000 SET
15 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 210.000 LEFT
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 801-92448 CONSTRUCTION SIGNS, MOBILE 28.000 DAY
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CALL ORDER : 954 CONTRACT ID : M -35972-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 214-11609 GEOCELL CONFINEMENT SYSTEM 1,600.000 SYS
10 304-07491 HMA PATCHING, TYPE C 930.000 TON
11 406-05520 ASPHALT FOR TACK COAT 1.000 TON
12 616-02320 GEOTEXTILES 1,975.000 SYS
13 628-09402 FIELD OFFICE, B 8.000 MOS
14 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
15 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
16 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
17 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
18 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 16.000 MOS
19 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,450.000 LEFT
23 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,450.000 LFT
24 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH
25 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 40.000 EACH
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CALL ORDER : 958 CONTRACT ID : M -37747-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 624-92647 HERBICIDE TREATMENT 4,557.300 ACRE
5 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
6 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
7 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
10 628-11977 COMPUTER SYSTEM 1.000 EACH
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CALL ORDER : 960 CONTRACT ID : M -38003-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 964 CONTRACT ID : T -33906-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 295.000 SYS
11 203-02000 EXCAVATION, COMMON 533.000 cyYs
12 203-02070 BORROW 29.000 cys
13 205-03371 SEDIMENT, REMOVE 15.000 CYS
14 205-06937 TEMPORARY SILT FENCE 72.000 LFT
15 207-09935 SUBGRADE TREATMENT, TYPE IC 1,443.000 SYS
16 211-02050 B BORROW 50.000 cys
17 211-09265 STRUCTURAL BACKFILL, TYPE 2 20.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 514.000 TON
19 303-01180 COMPACTED AGGREGATE, NO. 53 108.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 10,200.000 SYS
21 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 950.000 TON
22 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 210.000 TON
23 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 380.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 3,600.000 LFT
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 800.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 3,600.000 LFT
27 406-05521 ASPHALT FOR TACK COAT 13,000.000 SYS
28  605-02493 CURB ISLAND, CONCRETE 303.000 SYS
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06559 MULCHED SEEDING, R 1,845.000 SYs
31 628-09402 FIELD OFFICE, B 7.000 MOS
32 720-04815 DRYWELL 2.000 EACH
33 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
35 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,550.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
37 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-07118 BARRICADE, III-A 96.000 LFT
40 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 161.000 LFT
41 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 108.000 LFT
42 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
43 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 16.000 SFT
44 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 138.000 SET
45 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 86.000 SET
46 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 2.000 EACH
47 808-11827 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 4,581.000 LFT
48 808-11828 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 360.000 LFT
49 808-11829 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 2,246.000 LFT
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CALL ORDER : 964 CONTRACT ID : T -33906-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

50 808-11830 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 562.000 LET
51 808-11883 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 70.000 LET
52 808-11884 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 160.000 LET
53 808-11885 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 40.000 LET
54 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 40.000 LET

55 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 6.000 EACH
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CALL ORDER : 970 CONTRACT ID : T -34862-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
7 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 3.000 MOS
10 628-11977 COMPUTER SYSTEM 1.000 EACH
11 801-06710 FLASHING ARROW SIGN 90.000 DAY
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
14 801-92448 CONSTRUCTION SIGNS, MOBILE 90.000 DAY
15 808-75994 PRISMATIC REFLECTOR 25,597.000 EACH
16 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 497.000 EACH
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CALL ORDER : 974 CONTRACT ID : T -36320-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ITS COMMUNICATION SYSTEM
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
7 621-06560 MULCHED SEEDING, U 25.000 SYS
8 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
9 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
10 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
11 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 224.000 LEFT
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 108.000 SET
13 805-01842 HANDHOLE, SIGNAL, TYPE 1 6.000 EACH
14 805-02596 CONDUIT RISER WITH WEATHERHEAD, STEEL 2.000 EACH
15 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
16 805-04973 CONDUIT 70.000 LET
17 805-04973 CONDUIT 358.000 LET
18 805-04973 CONDUIT 120.000 LEFT
19 805-04973 CONDUIT 380.000 LEFT
20 805-04973 CONDUIT 682.000 LEFT
21 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 2.000 EACH
22 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 2.000 EACH
23 805-78445 SIGNAL SERVICE 3.000 EACH
24 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 465.000 LET
25 807-04651 WIRE, 548.000 LET
26 809-08398 ITS CONTROLLER CABINET 1.000 EACH
27 809-08399 ITS CONTROLLER CABINET FOUNDATION 1.000 EACH
28 809-09343 ITS 1.000 EACH
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CALL ORDER : 984 CONTRACT ID : T -37083-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06710 FLASHING ARROW SIGN 45.000 DAY
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 9,722.500 LFT
10 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 904.000 EACH
11 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 4,106.580 SET
12 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 4,305.500 SET
13 802-11364 POST 94.500 LEFT
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CALL ORDER : 990 CONTRACT ID : T -37134-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC MANAGEMENT SYSTEM PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-06587 CLEARING AND GRUBBING 0.300 ACRE
8 202-07083 REMOVAL LUMP LUMP
9 202-52710 SIDEWALK, CONCRETE, REMOVE 40.000 SYS
10 203-02055 EMBANKMENT 100.000 CYs
11 506-06333 PCCP PATCHING, FULL DEPTH 124.000 SYS
12 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 40.000 SYS
13 628-09402 FIELD OFFICE, B 18.000 MOS
14 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
15 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
18 715-04985 VAULT 1.000 EACH
19 715-04985 VAULT 19.000 EACH
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
23 801-06645 CONSTRUCTION SIGN, B 19.000 EACH
24 801-06710 FLASHING ARROW SIGN 10.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
27 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 3,385.000 LEFT
28 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,150.000 LET
29 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
30 802-04314 SIGN 3.000 EACH
31 805-04973 CONDUIT 1,385.000 LFT
32 805-04973 CONDUIT 520.000 LET
33 805-04973 CONDUIT 55.000 LET
34 805-04973 CONDUIT 18,480.000 LFT
35 805-04973 CONDUIT 18,950.000 LFT
36 805-04973 CONDUIT 100.000 LET
37 805-04973 CONDUIT 190.000 LET
38 805-04973 CONDUIT 920.000 LET
39 805-04973 CONDUIT 600.000 LEFT
40 805-04973 CONDUIT 9,765.000 LET
41 805-04973 CONDUIT 77,360.000 LEFT
42 805-04973 CONDUIT 90.000 LEFT
43 805-04973 CONDUIT 140.000 LFT
44 805-04973 CONDUIT 480.000 LEFT
45 805-04973 CONDUIT 40.000 LEFT
46 805-98253 CONTROLLER AND CABINET, G 1.000 EACH
47 807-04651 WIRE, 1,260.000 LEFT
48 807-78590 HANDHOLE 52.000 EACH
49 807-78590 HANDHOLE 5.000 EACH
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CALL ORDER : 990 CONTRACT ID : T -37134-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC MANAGEMENT SYSTEM PROJECT
50 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 24.000 EACH
51 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
52 807-86955 CABLE-DUCT MARKER 154.000 EACH
53 807-86955 CABLE-DUCT MARKER 102.000 EACH
54 809-04970 FIBER OPTIC 48.000 EACH
55 809-04970 FIBER OPTIC 3,222.000 EACH
56 809-04970 FIBER OPTIC 3.000 EACH
57 809-04970 FIBER OPTIC 17.000 EACH
58 809-04970 FIBER OPTIC 15.000 EACH
59 809-04970 FIBER OPTIC 1.000 EACH
60 809-04970 FIBER OPTIC 6.000 EACH
61 809-04970 FIBER OPTIC 3.000 EACH
62 809-04970 FIBER OPTIC 3.000 EACH
63 809-04970 FIBER OPTIC 2.000 EACH
64 809-04970 FIBER OPTIC 6.000 EACH
65 809-04970 FIBER OPTIC 16.000 EACH
66 809-04970 FIBER OPTIC 18.000 EACH
67 809-04970 FIBER OPTIC 2.000 EACH
68 809-04970 FIBER OPTIC 18.000 EACH
69 809-09343 ITS 1.000 EACH
70 809-09343 ITS 1.000 EACH
71 809-09343 ITS 2.000 EACH
72 809-09343 ITS 1.000 EACH
73 809-09343 ITS 1.000 EACH
74 809-94971 FIBER OPTIC CABLE 50,080.000 LET



